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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT E

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
0006 22 April 2002

6. ISSUED BY CODE 7. ADMINISTERED BY (/f other than Item 6) CODE

US ARMY ENGINEER DISTRICT, FORT WORTH
ATTN: CESWF-CT (RM 2A19)

PO BOX 17300

FORT WORTH, TX 76102-0300

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (X) |9A. AMENDMENT OF SOLICIATION NO.

DACAG63-02-R-0002

E 9B. DATED (SEE ITEM 11)
11 JANUARY 2002

10A. MODIFICATION OF CONTRACT/ORDER NO.

D 10B. DATED (SEE ITEM 11)

CODE |FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

@ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D] is extended, @ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a)By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this
amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDERNO. AS DESCRIBED IN ITEM 14.

CHECK ONE |A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
. NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: ContractorD is not, D is requiredto signthisdocumentandreturn —__ copiesto the issuingoffice.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

FOUR (4) SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACT (MATOCs), SOUTHWEST DIVISION (TEXAS, OKLAHOMA,
ARKANSAS, LOUISIANA, AND NEW MEXICO), are amended as follows:

See Continuation Sheet.

NOTE: The Receipt of Proposal time and date remain "4 pm local time, 2 May 2002," as previously announced.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243



ltem 14. Continued.

CHANGES TO THE BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE
CONTRACT AND SPECIFICATIONS

Replacement Sections - Replace the following sections with the accompanying new sections of the same
number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO.

DACA63-02-R-0002:"

SECTION 00010
SECTION 00210
SECTION 00220
SECTION 00800
SECTION 00900

BIDDING SCHEDULE

PROPOSAL SUBMISSION REQUIREMENTS

SAMPLE BIDDING SCHEDULE (CAR WASH FOR POV)
SPECIAL CONTRACT REQUIREMENTS
DESCRIPTION/SPECS/WORK STATEMENT

PRE-PROPOSAL CONFERENCE.- The Cover Letter, List of Attendants and Minutes of the Pre-Proposal
Conference are located on the web page.

Am#0006

END OF AMENDMENT
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ACCOMPANYING AMENDMENT NO. 0006TO SOLICITATION NO. DACAG3-02-R-0002
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

DESCRIPTION

BASE PERIOD

PROFESSIONAL CATEGORIES:

ESTIMATED
QUANTITY

EXTENDED

AMOUNT

PROFESSIONAL LEVEL 1:

PROJECT SUPERINTENDENT, QUALITY

CONTROL MANAGER, QUALITY CONTROL

OFFICER, SITE SAFETY OFFICER, COMPUTER

SYSTEM SPECIALIST, CONTRACT

ADMINISTRATOR, AND ENGINEERING

SUPPORT 7,000

PROFESSIONAL LEVEL 2:

ARCHITECTURAL, ENGINEERING, COST

ESTIMATOR, TRAINING, COMPUTER

SCIENTIST, SAFETY ENGINEER, INDUSTRIAL

HYGIENIST, BIOLOGIST,

ENVIRONMENTALIST, AND AGRONOMIST 5,000

PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500

PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER 1,500

OTHER THAN NORMAL WORKING HOURS:
OFFERORS SHALL PERFORM FUNCTIONS
CALLED OUT IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING HOURS.
THE WORK REQUIRED TO BE PERFORMED,
MULTIPLIED BY THIS PERCENTAGE FACTOR
OF

SUBCONTRACTOR AND CONSULTANTS:
(ASSIGNED UNDER INDIVIDUAL TASK
ORDERS)

MATERIAL AND EQUIPMENT: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS)
WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS)
TRAVEL COST AM#0006

PER DEIM AM#0006

HR

HR

HR

HR

HR

EA

EA

EA

EA

EA

INITIAL BONDING
PERFORMANCE BONDS - $100,000.00
PAYMENT BONDS - $100,000.00 1

ADDITIONAL BONDING (PER $1,000.00) TO BE
SPECIFIED ON EACH TASK ORDER 10,000

DOWNTIME 500

DACA63-02-R-0002 00010-1

LS

1K

UH



ACCOMPANYING AMENDMENT NO. 0006TO SOLICITATION NO. DACAG3-02-R-0002
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
m
<

ESTIMATED UNIT EXTENDED
DESCRIPTION QUANTITY UNIT PRICE AMOUNT

Bl

OPTION PERIOD |

PROFESSIONAL CATEGORIES:

*k PROVIDE SERVICES FOR SUPPORT OF MATOCs

0101 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT, QUALITY
CONTROL MANAGER, QUALITY CONTROL
OFFICER, SITE SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND ENGINEERING
SUPPORT 7,000 HR

0102 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING, COST
ESTIMATOR, TRAINING, COMPUTER
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL
HYGIENIST, BIOLOGIST,
ENVIRONMENTALIST, AND AGRONOMIST 5,000 HR

0103 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0104 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER 1,500 HR

0105 OTHER THAN NORMAL WORKING HOURS:
OFFERORS SHALL PERFORM FUNCTIONS
CALLED OUT IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING HOURS.
THE WORK REQUIRED TO BE PERFORMED,
MULTIPLIED BY THIS PERCENTAGE FACTOR
OF HR

0106 SUBCONTRACTOR AND CONSULTANTS:
(ASSIGNED UNDER INDIVIDUAL TASK
ORDERS) EA

0107 MATERIAL AND EQUIPMENT: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0108 WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0109 TRAVEL COST AM#0006 EA

0110 PER DEIM AM#0006 EA

weees PERFORMANCE AND PAYMENT BONDS AM#0006

0111 DELETED - AM#0005

0112  ADDITIONAL BONDING (PER $1,000.00) TO BE
SPECIFIED ON EACH TASK ORDER 10,000 1K

0113 DOWNTIME 500 UH

DACA63-02-R-0002 00010-2



ACCOMPANYING AMENDMENT NO. 0006TO SOLICITATION NO. DACAG3-02-R-0002
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
m
<

ESTIMATED UNIT EXTENDED
DESCRIPTION QUANTITY UNIT PRICE AMOUNT

Bl

OPTION PERIOD Il

PROFESSIONAL CATEGORIES:

*k PROVIDE SERVICES FOR SUPPORT OF MATOCs

0201 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT, QUALITY
CONTROL MANAGER, QUALITY CONTROL
OFFICER, SITE SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND ENGINEERING
SUPPORT 7,000 HR

0202 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING, COST
ESTIMATOR, TRAINING, COMPUTER
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL
HYGIENIST, BIOLOGIST,
ENVIRONMENTALIST, AND AGRONOMIST 5,000 HR

0203 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0204 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER 1,500 HR

0205 OTHER THAN NORMAL WORKING HOURS:
OFFERORS SHALL PERFORM FUNCTIONS
CALLED OUT IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING HOURS.
THE WORK REQUIRED TO BE PERFORMED,
MULTIPLIED BY THIS PERCENTAGE FACTOR
OF HR

0206 SUBCONTRACTOR AND CONSULTANTS:
(ASSIGNED UNDER INDIVIDUAL TASK
ORDERS) EA

0207 MATERIAL AND EQUIPMENT: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0208 WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0209 TRAVEL COST AM#0006 EA

0210 PER DEIM AM#0006 EA

weeek PERFORMANCE AND PAYMENT BONDS AM#0006

0211 DELETED - AM#0005

0212  ADDITIONAL BONDING (PER $1,000.00) TO BE
SPECIFIED ON EACH TASK ORDER 10,000 1K

0213 DOWNTIME 500 UH

DACA63-02-R-0002 00010-3



ACCOMPANYING AMENDMENT NO. 0006TO SOLICITATION NO. DACAG3-02-R-0002
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
<

E ESTIMATED
NO. DESCRIPTION OUANTITY UNIT

OPTION PERIOD Il

PROFESSIONAL CATEGORIES:

EXTENDED
AMOUNT

*0o PROVIDE SERVICES FOR SUPPORT OF MATOCs

0301 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT, QUALITY
CONTROL MANAGER, QUALITY CONTROL
OFFICER, SITE SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND ENGINEERING
SUPPORT 7,000 HR

0302 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING, COST
ESTIMATOR, TRAINING, COMPUTER
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL
HYGIENIST, BIOLOGIST,
ENVIRONMENTALIST, AND AGRONOMIST 5,000 HR

0303 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0304 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER 1,500 HR

0305 OTHER THAN NORMAL WORKING HOURS:
OFFERORS SHALL PERFORM FUNCTIONS
CALLED OUT IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING HOURS.
THE WORK REQUIRED TO BE PERFORMED,
MULTIPLIED BY THIS PERCENTAGE FACTOR
OF HR

0306 SUBCONTRACTOR AND CONSULTANTS:

(ASSIGNED UNDER INDIVIDUAL TASK
ORDERS) EA

0307 MATERIAL AND EQUIPMENT: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0308 WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0309 TRAVEL COST AM#0006 EA

0310 PER DEIM AM#0006 EA

wrxk PERFORMANCE AND PAYMENT BONDS AM#0006

0311 DELETED - AM#0005

0312  ADDITIONAL BONDING (PER $1,000.00) TO BE
SPECIFIED ON EACH TASK ORDER 10,000 1K

0313 DOWNTIME 500 UH

DACA63-02-R-0002 00010-4



ACCOMPANYING AMENDMENT NO. 0006TO SOLICITATION NO. DACA63-02-R-0002

SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
<

E ESTIMATED UNIT
NO. DESCRIPTION QUANTITY UNIT PRICE

OPTION PERIOD IV

PROFESSIONAL CATEGORIES:

EXTENDED

AMOUNT

*0o PROVIDE SERVICES FOR SUPPORT OF MATOCs

0401 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT, QUALITY
CONTROL MANAGER, QUALITY CONTROL
OFFICER, SITE SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND ENGINEERING
SUPPORT 7,000 HR

0402 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING, COST
ESTIMATOR, TRAINING, COMPUTER
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL
HYGIENIST, BIOLOGIST,
ENVIRONMENTALIST, AND AGRONOMIST 5,000 HR

0403 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0404 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER 1,500 HR

0405 OTHER THAN NORMAL WORKING HOURS:
OFFERORS SHALL PERFORM FUNCTIONS
CALLED OUT IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING HOURS.
THE WORK REQUIRED TO BE PERFORMED,
MULTIPLIED BY THIS PERCENTAGE FACTOR
OF HR

0406 SUBCONTRACTOR AND CONSULTANTS:
(ASSIGNED UNDER INDIVIDUAL TASK
ORDERS) EA

0407 MATERIAL AND EQUIPMENT: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0408 WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS) EA

0409 TRAVEL COST AM#0006 EA

0410 PER DEIM AM#0006 EA

wrxk PERFORMANCE AND PAYMENT BONDS AM#0006

0411 DELETED - AM#0005

0412 ADDITIONAL BONDING (PER $1,000.00) TO BE
SPECIFIED ON EACH TASK ORDER 10,000 1K

0413 DOWNTIME 500 UH

DACA63-02-R-0002 00010-5



SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
<

E ESTIMATED UNIT
0. DESCRIPTION QUANTITY UNIT PRICE

=

BASE PERIOD

PROFESSIONAL CATEGORIES:
PROVIDE SERVICES FOR SUPPORT OF

EXTENDED
AMOUNT

*rmoee MATOCS

0001 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT,
QUALITY CONTROL MANAGER,
QUALITY CONTROL OFFICER, SITE
SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND
ENGINEERING SUPPORT 7,000 HR

0002 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING,
COST ESTIMATOR, TRAINING,
COMPUTER SCIENTIST, SAFETY
ENGINEER, INDUSTRIAL HYGIENIST,
BIOLOGIST, ENVIRONMENTALIST,
AND AGRONOMIST
5,000 HR

0003 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0004 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGEF
1,500 HR

0005 OTHER THAN NORMAL WORKING
HOURS: OFFERORS SHALL
PERFORM FUNCTIONS CALLED OUT
IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING
HOURS. THE WORK REQUIRED TO
BE PERFORMED, MULTIPLIED BY
THIS PERCENTAGE FACTOR OF HR

0006 SUBCONTRACTOR AND
CONSULTANTS: (ASSIGNED UNDER
INDIVIDUAL TASK ORDERS)
EA

0007 MATERIAL AND EQUIPMENT:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

0008 WORKPLAN (FIRM-FIXED PRICE:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

rrxk PERFORMANCE AND PAYMENT BONDS

0009 INITIAL BONDING
PERFORMANCE BONDS -
$1,000,000.00
PAYMENT BONDS - $500,000.00 1 LS

0010 ADDITIONAL BONDING (PER

$1,000.00) TO BE SPECIFIED ON
EACH TASK ORDER 10,000 1K

DACAG63-02-R-0002 00010-1



SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
<

E ESTIMATED UNIT EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

OPTION PERIOD |

PROFESSIONAL CATEGORIES:
PROVIDE SERVICES FOR SUPPORT OF
wosmok MATOCS

0101 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT,
QUALITY CONTROL MANAGER,
QUALITY CONTROL OFFICER, SITE
SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND
ENGINEERING SUPPORT 7,000 HR

0102 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING,
COST ESTIMATOR, TRAINING,
COMPUTER SCIENTIST, SAFETY
ENGINEER, INDUSTRIAL HYGIENIST,
BIOLOGIST, ENVIRONMENTALIST,
AND AGRONOMIST
5,000 HR

0103 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0104 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER
1,500 HR

0105 OTHER THAN NORMAL WORKING
HOURS: OFFERORS SHALL
PERFORM FUNCTIONS CALLED OUT
IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING
HOURS. THE WORK REQUIRED TO
BE PERFORMED, MULTIPLIED BY
THIS PERCENTAGE FACTOR OF HR

0106 SUBCONTRACTOR AND
CONSULTANTS: (ASSIGNED UNDER
INDIVIDUAL TASK ORDERS) EA

0107 MATERIAL AND EQUIPMENT:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

0108 WORKPLAN (FIRM-FIXED PRICE:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

weeer PERFORMANCE AND PAYMENT BONDS

0109 INITIAL BONDING
PERFORMANCE BONDS -
$1,000,000.00
PAYMENT BONDS - $500,000.00 1 LS

0110 ADDITIONAL BONDING (PER
$1,000.00) TO BE SPECIFIED ON
EACH TASK ORDER 10,000 1K

0111 DOWNTIME 500 UH
DACAG63-02-R-0002 00010-2



SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
<

E ESTIMATED UNIT EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

OPTION PERIOD Il

PROFESSIONAL CATEGORIES:
PROVIDE SERVICES FOR SUPPORT OF
wosmok MATOCS

0201 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT,
QUALITY CONTROL MANAGER,
QUALITY CONTROL OFFICER, SITE
SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND
ENGINEERING SUPPORT 7,000 HR

0202 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING,
COST ESTIMATOR, TRAINING,
COMPUTER SCIENTIST, SAFETY
ENGINEER, INDUSTRIAL HYGIENIST,
BIOLOGIST, ENVIRONMENTALIST,
AND AGRONOMIST
5,000 HR

0203 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0204 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER
1,500 HR

0205 OTHER THAN NORMAL WORKING
HOURS: OFFERORS SHALL
PERFORM FUNCTIONS CALLED OUT
IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING
HOURS. THE WORK REQUIRED TO
BE PERFORMED, MULTIPLIED BY
THIS PERCENTAGE FACTOR OF HR

0206 SUBCONTRACTOR AND
CONSULTANTS: (ASSIGNED UNDER
INDIVIDUAL TASK ORDERS) EA

0207 MATERIAL AND EQUIPMENT:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

0208 WORKPLAN (FIRM-FIXED PRICE:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

weeer PERFORMANCE AND PAYMENT BONDS

0209 INITIAL BONDING
PERFORMANCE BONDS -
$1,000,000.00
PAYMENT BONDS - $500,000.00 1 LS

0210  ADDITIONAL BONDING (PER

$1,000.00) TO BE SPECIFIED ON

EACH TASK ORDER 10,000 1K
0211 DOWNTIME 500 UH

DACAG63-02-R-0002 00010-3



SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
<

E ESTIMATED UNIT EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

OPTION PERIOD Il

PROFESSIONAL CATEGORIES:
PROVIDE SERVICES FOR SUPPORT OF
wosmok MATOCS

0301 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT,
QUALITY CONTROL MANAGER,
QUALITY CONTROL OFFICER, SITE
SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND
ENGINEERING SUPPORT 7,000 HR

0302 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING,
COST ESTIMATOR, TRAINING,
COMPUTER SCIENTIST, SAFETY
ENGINEER, INDUSTRIAL HYGIENIST,
BIOLOGIST, ENVIRONMENTALIST,
AND AGRONOMIST
5,000 HR

0303 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0304 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER
1,500 HR

0305 OTHER THAN NORMAL WORKING
HOURS: OFFERORS SHALL
PERFORM FUNCTIONS CALLED OUT
IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING
HOURS. THE WORK REQUIRED TO
BE PERFORMED, MULTIPLIED BY
THIS PERCENTAGE FACTOR OF HR

0306 SUBCONTRACTOR AND
CONSULTANTS: (ASSIGNED UNDER
INDIVIDUAL TASK ORDERS) EA

0307 MATERIAL AND EQUIPMENT:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

0308 WORKPLAN (FIRM-FIXED PRICE:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

weeer PERFORMANCE AND PAYMENT BONDS

0309 INITIAL BONDING
PERFORMANCE BONDS -
$1,000,000.00
PAYMENT BONDS - $500,000.00 1 LS

0310 ADDITIONAL BONDING (PER

$1,000.00) TO BE SPECIFIED ON

EACH TASK ORDER 10,000 1K
0311 DOWNTIME 500 UH

DACAG63-02-R-0002 00010-4



SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE
To be attached to SF1442

5
<

E ESTIMATED UNIT EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

OPTION PERIOD IV

PROFESSIONAL CATEGORIES:
PROVIDE SERVICES FOR SUPPORT OF
wosmok MATOCS

0401 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT,
QUALITY CONTROL MANAGER,
QUALITY CONTROL OFFICER, SITE
SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND
ENGINEERING SUPPORT 7,000 HR

0402 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING,
COST ESTIMATOR, TRAINING,
COMPUTER SCIENTIST, SAFETY
ENGINEER, INDUSTRIAL HYGIENIST,
BIOLOGIST, ENVIRONMENTALIST,
AND AGRONOMIST
5,000 HR

0403 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER 3,500 HR

0404 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER
1,500 HR

0405 OTHER THAN NORMAL WORKING
HOURS: OFFERORS SHALL
PERFORM FUNCTIONS CALLED OUT
IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING
HOURS. THE WORK REQUIRED TO
BE PERFORMED, MULTIPLIED BY
THIS PERCENTAGE FACTOR OF HR

0406 SUBCONTRACTOR AND
CONSULTANTS: (ASSIGNED UNDER
INDIVIDUAL TASK ORDERS) EA

0407 MATERIAL AND EQUIPMENT:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

0408 WORKPLAN (FIRM-FIXED PRICE:
(ASSIGNED UNDER INDIVIDUAL
TASK ORDERS) EA

weeer PERFORMANCE AND PAYMENT BONDS

0409 INITIAL BONDING
PERFORMANCE BONDS -
$1,000,000.00
PAYMENT BONDS - $500,000.00 1 LS

0410 ADDITIONAL BONDING (PER
$1,000.00) TO BE SPECIFIED ON
EACH TASK ORDER 10,000 1K

0411 DOWNTIME 500 UH
DACAG63-02-R-0002 00010-5



ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-02-R-0002
NOTES:

1. Contract(s) awarded pursuant to this request for proposal (RFP) are hybrid contract(s). The
intent will be to award four (4) Multiple Award Task Order Contracts (MATOC) type contracts for
construction and services. All work will be awarded on a firm-fixed price basis.

2. The labor categories rates reflected in the bid schedule are the prime contractor's rates to be
used in preparing proposals for task orders.

3. FIXED-PRICE TASK ORDERS: Payment will be made pursuant to FAR 52.232-5, "PAYMENTS
UNDER FIXED-PRICE CONSTRUCTION CONTRACTS." Partial payments are authorized based on
agreement by the Contractor and the Government of the percentage of work completed.

4. LABOR: All labor rates offered in the bid schedule shall be fully burdened, including but not
limited to the following:

a. Wages

b. Overhead and General & Administrative (G&A)

c. Profit

d. Contract requirements (i.e., Subcontracting Plan management, Quality Control Plan, Safety
and Health Plan, Environmental Plan, Preconstruction Conference)

e. Risk of lower than expected contract dollar volume

f. Risk of poor subcontractor performance and re-performance

g. Other risks associated with doing business with the Government

h. Mobilization and demobilization cost to the Contractor's organization (associated with the
contract)
Labor rates shall be firm and shall not be subject to any escalation, except as allowed by the
contract. Qualification standards for labor categories are set forth in Section 00900.

5. APPLICATION OF THE SERVICE CONTRACT ACT (SCA) AND DAVIS-BACON ACT (DBA)
PROVISIONS: When task orders are issued, they will be categorized as either service or
construction. If the task order is for services, the service clauses and provisions, including the wage
decision for the appropriate area of work, will apply. If the task order is for construction, the
construction clauses and provisions will apply. Service Contract Act (services) wage rates will be
updated annually, and the Government will provide the Contractor with a copy of the revised rates.
Davis-Bacon (construction) wage rates will not be updated during the life of the contract. SCA and
DBA wage rates do not apply to the four (4) professional level wage classifications.

6. Although all contract line item numbers (CLINS) show an estimated quantity, the actual quantity
will be on an "as required" basis. The quantities specified in the Bid Schedule are estimates for the
purpose of evaluation only (to keep Offerors on equal footing during the solicitation phase) and are
not purchased by the award of any contract(s).

7. OBLIGATION OF FUNDS: This is an IDIQ contract(s); therefore, only the Guaranteed Minimum
amount for the Base Period ($400,000.00 all contracts combined) will be obligated with the award of
the contract(s). After the contract(s) are awarded, the accounting and appropriation data will be
sited and funds will be obligated on each subsequent task order issued against the contract(s).

8. LABOR RATES FOR WORK OUTSIDE PRIMARY PLACE OF PERFORMANCE: The
Department of Labor has provided SCA and DBA labor rates for counties where work will is
anticipated under these contracts. If work is required in other counties, the Government will provide
the Contractor with the applicable labor rates for those counties together with a request for a
proposal, and both parties will negotiate a fair and reasonable price for that task order.

9. ITMRA PROCUREMENT AUTHORITY: This action is not being conducted under the Information
Technology Management Reform Act (ITMRA) of 1996. However, any task orders and modifications
requiring Information Technology (IT) resources will be conducted in accordance with the ITMRA .
DACA63-02-R-0002 00010-6



10. ARITHMETIC DISCREPANCIES: (1989 JUL)
a. For the purpose of the initial evaluation of proposals, the following will be utilized in resolving
arithmetic discrepancies found on the face of the bidding schedule as submitted by offerors:
(1) Obviously misplaced decimal points will be corrected;
(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errors in extension of unit prices will be corrected;
(4) Apparent errors in addition of lump-sum and extended prices will be corrected.

b. For the purposes of offer evaluation, the Government will proceed on the assumption that the
offeror intends his offer to be evaluated on the basis of the unit prices, the totals arrived at by the
resolution of arithmetic discrepancies as provided above and the offer will be so reflected on the
abstract of offers.

c. These correction procedures shall not be used to resolve any ambiguity concerning which bid
low.

11. If a modification is submitted which provides for a lump sum adjustment to the total estimated
cost for an offer based on unit prices, the application of the lump sum adjustment to each unit price
in the bid schedule must be stated. If it is not stated, the offeror agrees that the lump sum
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

12. Offerors must submit an offer on all line items for the base period (CLINS 0001 through 0010).

13. OPTIONS: The Government reserves the right to exercise the option periods in the following
ways:

a. An option may be exercised during the twelve (12) month contract period.

b. If the maximum dollar amount per period is reached sooner than the contract period has
ended, then an option may be exercised.

c. The Base period and all options shall not exceed 60 months, or $90,000,000.00 (all contracts
combined) -- whichever comes first.

It should be noted that if the estimated maximum base period or option period contract amount
is reached before the completion of the base period and/or option period, the Government reserves
the right to exceed the estimated maximum base period and/or option period amount. However, the
Government will not exceed the total contract not-to-exceed amount. (See Section 00800,
CONTRACT VALUE.)

14. OTHER THAN NORMAL WORKING HOURS. It is estimated that ten percent (10%) of the
estimated maximum dollar amount of this contract will be accomplished during other than normal
working hours.

15. The Prime Contract's general and administrative, overhead, and profit for CLINS 0006, 0106,
0206, 0306, and 0404 (SUBCONTRACTOR & CONSULTANTS); CLINS 0007, 0107, 0207, 0307,
and 0407 (MATERIALS AND EQUIPMENT); and CLINS 0008, 0108, 0208, 0308, and 0408
(WORKPLAN) will be negotiated for each task order as allowed by Federal Acquisition Regulations
(FAR).

16. DOWNTIME. Downtime (CLINS 0011, 0111, 0211, 0311, and 0411) shall be defined as delays
in excess of one (1) hour at a given period, caused by the Government through no fault of the
contractor.
a. Measurement:
(1) Downtime will be measured by the unit time-of-the-clock hour which will include all
contractor and subcontractor (at any tier) work forces scheduled for, or working during the hour.
(2) No delays less than one (1) hour in duration at any given period will be measured nor
considered for downtime, nor will delays of less than one (1) hour be cumulative over several time
periods.
(3) Downtime will not be measured/considered for delays before or after contract work
schedule hours as defined in the considered down time.
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(4) No time after 10 minutes from the time that contractor is notified that he can resume work
after a stoppage will be considered downtime.
b. Payment: Payment for downtime will be made at the contract unit price for downtime as
shown on the bid schedule in accordance with Section 00700, PAYMENTS UNDER FIXED-PRICE
CONSTRUCTION CONTRACTS.

17. CLARIFICATION AND COMMENTS PERTAINING TO THE SCHEDULE: Contract Line ltem
Numbers (CLINS) in the Bid Schedule are subject to the following clarifications:

EXAMPLE
ITEM NO. UNIT CLARIFICATION
0001 HR COSTS PER HOUR, AS OUTLINED SECTION
00010, "LABOR RATES"
0009 EA COST OF EACH UNIT OF INITIAL BONDING
0010 1K COST OF ADDITIONAL BONDING, PER
$1,000.00, TO BE ISSUED ON INDIVIDUAL
TASK ORDERS
0011 UH UNIT HOUR, AS OUTLINED IN SECTION

00010, "DOWNTIME"

18. MATERIAL HANDLING CHARGE: Overhead, G&A, profit, and any other costs specifically
associated with the handling of materials (cost of materials is shown separately on each Task
Order). All material handling costs shall only be shown as CLIN 0007 on each Task Order, and shall
not be included with any other CLIN on the Bid Schedule. The handling charge (cost) shall be
shown as a percentage of the total cost of materials and listed on the individual Task Order. No
other overhead, G&A and profit will be paid for materials and equipment.

19. FIRM-FIXED PRICE TASK ORDERS: CLINS 0001 though 0004, 0101 though 0104, 0201
though 0204, 0301 though 0304, and 0401 though 0404 apply to the Prime Contractor Only. The
Prime Contractor shall get at least three (3) competitive quotes on all subcontractors, materials and
equipment. Lowest qualified quote shall be selected for the Contractor's proposal on the task order.

20. BONDING: In accordance with Section 00800, BONDS, the Government requires the
Contractor to submit Performance and Payment bonds in the amounts listed in the Bid Schedule.
The Contractor is informed that he will not be reimbursed for the cost of the bonding in full at time of
contact(s) award. The Contractor will be reimbursed for bonds on each task order on a per
$1,000.00 basis.

END OF SECTION 00010
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ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-02-R-0002

SECTION 00210
PROPOSAL SUBMISSION REQUIREMENTS

1.0 PROPOSAL. Offerors shall strictly adhere to the requirements as set forth in this section
(00210) when preparing the proposal to be submitted in response to this request for proposal (RFP).

2.0 PROPOSAL FORMAT.

2.1 Proposal shall be submitted in three (3) separate envelopes. All proposal revisions
shall be submitted as page replacements with revised text readily identifiable, e.g. bold face print or
underlining. Proposal replacement pages shall be numbered, shall be clearly marked “REVISED",
shall show the date of revision, shall be submitted in appropriate number of copies (e.qg., if two (2)
copies of the original page was required, then two (2) copies of the revised page will also be
required), and shall be a different color than the original pages they are to replace.

2.1.1 The first envelope shall contain Volume |, Technical Proposal described in Section
00210, "VOLUME |, TECHNICAL PROPOSAL.” The envelope shall be clearly marked “Technical
Proposal, RFP No. DACA63-02-R-0002.” Offeror shall submit an griginal and nine (9) copies of
Volume .

2.1.1.1 The first envelope shall also, contain Volume |-A, SAMPLE
WORKPLAN in accordance with Section 00900, for the sample project described in Section 00210,
SUBFACTOR Il Technical Approach, Elements | Work Plan and Il Task Order Price Proposal.”
Volume I-A shall be clearly marked "VOLUME I-A, SAMPLE TASK ORDER, RFP No. DACA63-02-
R-0002." Offeror shall submit an_original and nine (9) copies of Volume I-A.

2.1.2 The second envelope shall contain Volume Il, Price/cost Proposal, Architectural
and Engineering Rates of A-E Firms to Be Used as Subcontractors, and Preaward Survey
Information described in Section 00210, "VOLUME II, PRICES/ COST PROPOSAL,
ARCHITECTURAL AND ENGINEERING RATES OF A-E FIRMS TO BE USED AS
SUBCONTRACTORS, AND PREAWARD SURVEY INFORMATION."  The envelope shall be
clearly marked “Prices/Cost Proposal, Architectural and Engineering Rates, and Preaward
Survey Information, RFP No. DACA63-02-R-0002.” Offeror shall submit an original and two (2)
copies of Volume II.

2.1.3 The third envelope shall contain Volume Ill, Subcontracting Plan described in
Section 00210, "VOLUME Ill, SUBCONTRACTING PLAN." The envelope shall be clearly marked
“SUBCONTRACTING PLAN, RFP No. DACA63-02-R-0002.” Offeror shall submit an original and

one (1) copy of Volume .

2.2 Offeror shall provided an INDEX for each of the proposal volumes/sections that show the
title of the subject matter discussed therein and the page number where the information can be
found. In particular, Offeror shall specifically reference the topics addressed in this section (Section
00210) of instructions. The narrative discussions shall be related as to Section 00900, unless
otherwise stated. Offeror shall clearly tab all information in the proposal so that it is easy to locate.
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2.3 Offeror is cautioned that "parroting" of the RFP requirements with a statement of
intent to perform does not reveal the offeror’s understanding of the problem or his
capability to solve it. The inclusion of "filler" material from previous proposals or commercial
applications shall be avoided unless it has a direct application to the objective of this RFP.

3.0 PROPOSAL CONTENT. Offeror shall include sufficient details in their proposal, shall present
the details in the same order in which they are requested in this section (00210) to permit the
Government to promptly, completely, and accurately evaluate the proposal from both a technical
and management standpoint. Offeror shall identify technical uncertainties and assumptions within
the requirement set forth in this RFP, and Offeror shall provide specific proposals for the resolution
of any technical uncertainties and assumptions so identified. The Government will not make
assumptions concerning the offeror’s intent, capabilities, facilities, or experiences. Clear
identification of the pertinent details shall rest as sole responsibility of the offeror.

4.0 PROPOSAL LENGTH. The Government recognizes that offerors go to considerable expense
to prepare proposals for this RFP, so the Government prefers that the proposals be practical.
Elaborate format, binders, special reproduction techniques, and the like are not necessary nor
desired. In short, proposals shall completely and adequately address the requirements as stated in
the RFP, and technical proposal (technical and management factors). Volume | of the offeror’s
proposal, shall not exceed 75 single-space, double-sided sheets (excluding subcontractor
endorsements, OSHA Form 200, and sample project). Proposal legibility, clarity, coherence, and
the contents will be important. Proposal pages shall be 8-1/2 x 11 inches in size; however, if
drawings or other graphics are submitted, Offerors shall reduce them only to the extent legibility is
not lost. Offeror shall not submit verbatim sections of the appendices to this RFP as part of their
proposal. Offers that violate these rules unnecessarily delay the evaluation process and may be
rejected by the Government after the initial evaluation without receiving any further consideration.

5.0 SUBCONTRACTOR EXPERIENCE/CREDENTIALS. Subcontractor (A-E, Construction, and
Supplier) experience/credentials will be evaluated as part of the proposal if they (the subcontractors
and their experience) are identified in the proposal and if the respective subcontractors have
provided the prime contractor with firm written commitments (also to be included in the proposal) to
undertake performance as a subcontractor for the prime contractor under any contract that may be
awarded as a result of this RFP.

6.0 VOLUME |, TECHNICAL PROPOSAL.

6.1 TECHNICAL FACTOR. The technical approach shall address the items in Section 00900
being sure to include the nature of the requirement as understood by the offeror; recognition of
critical areas of the requirement; and proposed methods of accomplishing the requirement. Volume
| shall include Offeror’'s approach to acquisition of labor, resources, materials, facilities, software,
and equipment and description of same to be used in accomplishing the requirements of Section
00900.

6.1.1 Volume | SUBFACTOR | - Experience, Past Performance and Capabilities of
Proposed Subcontractors. Offeror shall show experience in various types of construction- related
work and capability to do same or similar work.

6.1.1.1 SUB-SUBFACTOR | - Experience (the type and amounts of work
performed). Offeror shall provide a list of the principle types of contract work he/she performed in
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the following categories as related to Section 00900:

e SAFETY - Life safety upgrade, inflammatory gases and substances, industrial safety,
industrial hygiene, fire protection, airfield pavements, confined space entry, radioactive
and laser operations, hazardous materials, protection of work sites and property, and
protection of workers.

#e CIVIL - Facility site planning and layout, roads, parking areas, storm water, sewage,
drainage, and master planning.

e ARCHITECTURAL - Facilities with functional and aesthetic integrity.

=z ENVIRONMENTAL - Removal and disposal of asbestos, lead-based paint,
underground storage tanks, light?s ballast, transformers and other hazardous
materials.

w5z STRUCTURAL - Structural engineering for conventional construction, construction
materials, computer usage, loading, structural systems, and miscellaneous structural

features.

&z INSTRUMENTATION - Instrumentation for energy monitoring and control systems,
direct digital control and fire protection.

&2 COMMUNICATION SYSTEMS - Conventional communication systems and fiber
optics.

e SECURITY - Facility security systems.

ez ELECTRICAL - Facility electrical power and service supply, distribution, utilization
systems including lighting, power generation, and uninterrupted power supply (UPS).

=z MECHANICAL - Facility heating, ventilating, and air-conditioning (HVAC), elevators,
and plumbing systems.

6.1.1.2 Volume | SUB-SUBFACTOR Il - Past Performance (quality of Offeror’s

work and how well Offeror performed). Offerors shall provide information that indicates their ability to
perform the proposed contract effort. Offeror shall provide information pertaining to no less than
three (3) (to meet the RFP minimum requirements) or no more than five (5) active/completed
(within the last 5 years) Federal, State and local Government, and/or private contracts performed by
the Offeror that are similar in nature to the requirements in the RFP currently being
evaluated - - i.e., processing a wide variety (construction and services) of multiple task orders
simultaneously. The evaluation will take into account past performance information regarding
predecessor companies, key personnel who have relevant experience, and subcontractors that will
perform major or critical aspects of the requirement. Offeror shall explain what aspects of the
previously performed contracts are relevant to the effort required by this RFP. Offeror shall limit this
data to two (2) pages per relevant contract, and shall provide information in the following format:

=z Company Name (if different from Offeror's name, and Offeror shall explain the
circumstance that caused the company name to change)
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& Project Manager/Engineer with description of that individual’s responsibilities
e Project Title
&5 Contracting Agency (Government or private)
& Contract Number

#e5 Description of Effort (Percentage of work performed by the Prime contractor and
disciplines of work performed)

&z Number and severity of problems encountered, type of any subsequent corrective
actions, and the effectiveness of that corrective action(s)

& Overall contract performance record

=& Type of Contract (Firm-Fixed Price, Cost-Reimbursement, Incentive, Indefinite
Delivery, etc.)

& Period of Performance
&5 Original Contract Dollar Value and Current/Actual Contract Dollar Value
#e5 Original Completion Date and Current/Actual Completion Date

=z Name, address, and Telephone Number of Administrative Contracting Officer, Ordering
Officer and Contracting Officer

Offerors shall identify those companies holding worker’'s compensation policy(ies) for the past five
(5) years. Offerors shall provide their OSHA Form 200 for the same period for the Government’s
review, and mishap rates shall at least show a declining trend. Offerors shall list any
subcontractors used, shall identify sizes and types of major mechanical, electrical, and utility
control systems used, and shall show the Offeror's percentage of participation on each job listed.
The list shall indicate the Offeror's experience as a prime contractor. Failure to identify the
subcontractors in the proposal shall invalidate their experience/ credentials and that invalidated
experience/credentials will not be considered or evaluated by the Government. If the Offeror’s list of
experience was accomplished as a subcontractor, then the percentage (%) of work the Offeror
expended (as a subcontractor) on each job shall be shown.

FIRMS LACKING RELEVANT PAST PERFORMANCE HISTORY SHALL NOT BE EVALUATED
FAVORABLY OR UNFAVORABLY ON PAST PERFORMANCE.

6.1.1.3 SUB-SUBFACTOR lII - Capability of Proposed Subcontractors.
Offerors shall identify and describe the services of their proposed subcontractors (making reference
to the list of principle types of work in paragraph 6.1.1.1) and shall provide their rationale for
selecting those subcontractors. Architectural - Engineering, Construction, and Supply
subcontractor’'s experience/credentials will be entered into and evaluated as part of this one sub-
subfactor if the subcontractors are identified in the proposal, and the proposal includes a written
commitment from each subcontractor to undertake performance under any resultant contract.
Failure to provide a valid commitment between the prime contractor and the subcontractor shall
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invalidate the corporate experience and will not be used as a part of the evaluation of the proposal.
Futhermore, the offeror is informed that the list of Architectural - Engineering subcontractors
proposed will be binding and become part of any resultant contract. The prime contractor shall use
only the proposed the A-E subcontractors in the performance of this contract. If after award the
prime contractor chooses to use a subcontractor that was not proposed and approved for this
contract, the prime contractor must submit the subcontractor’'s qualifications in writing to the
Contracting Officer for approval. In considering the number of A-E firms to propose for this contract,
the contractor must take into consideration the large realm of work anticipated to ensure that
sufficient capable firms are committed. The A-E firms will be required to submit their qualifications
demonstrating experience as it relates to the type of work anticipated under this contract.

6.1.2 SUBFACTOR Il - Technical Approach.

6.1.2.1 Volume |-A SUB-SUBFACTOR | - Work Plan for Sample Task Order
This will be evidenced by the sample project to be determined by the Government. See Section
00220 for Scope of Work, with sketches, list of required specifications and task order requirements.
A scoping/site visit for the Sample Task Order will be held, SEE SECTION 00100 Pre-Proposal
Conference and Scoping Site Visit. All Offerors are strongly encouraged to attend the Scheduled
Pre-Proposal Site Visit, since this sample project could result in a task order being issued under
this contract that is awarded as a result of this RFP. The Government may elect not to include a
sample task order, in which case all offerors would not be required to submit a Work Plan for
Sample Task Order, and they will each receive a neutral score for this evaluation criteria.

6.1.2.2 Volume | SUB-SUBFACTOR Il - Task Order Price Proposal
Preparation Plan. Offeror shall demonstrate his approach to the management of task order price
proposal preparation. Offeror shall show their procedures for soliciting proposals from
subcontractors, in order to meet the contract requirements for competition (at least 2 price
quotations from viable subcontractors) and timeliness for task orders as follows:

#e5 Task Order RFP - Firm-Fixed Price (FFP) Task Order (see Section 00800, FIRM-
FIXED PRICE (FFP) TASK ORDER). This will be evidenced by the sample project
(See Section 00220 for Sample Project).

&5 Task Order Price Proposal after Task Order Award - Unpriced Task Order (UTO) (See
Section 00800, UNPRICED TASK ORDER (UTO).

NOTE: IF THE GOVERNMENT ELECTS NOT TO INCLUDE A SAMPLE TASK ORDER IN THIS
SOLICITATION, OFFERORS WILL NOT BE REQUIRED TO SUBMIT A TASK ORDER PRICE
PROPOSAL PLAN, AND EACH OFFEROR WILL RECEIVE A NEUTRAL SCORE FOR THIS
EVALUATION CRITERIA.
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6.1.2.3 Volume | SUB-SUBFACTOR Il - Rapid Response. It is essential that
the offeror demonstrate his capability to be able to respond rapidly in the area of submitting a
proposal/technical information for individual task orders (See Section 00910). Offerors shall show
this documenting the time it would take their firm to submit the required proposal/technical
information from the receipt of a RFP for a task order; the time it would take their firm to submit a
site survey report; the time it would take their firm to provide a work plan; and the time it would take
their firm to submit an acceptable price proposal. The level of effort of the request for proposals is
broken down as follows:

&z Small Effort - total amount of order estimated to be less than $100,000.

& Medium Effort - total amount of order estimated to be between $100,000 and
$500,000.

e Large Effort - total amount of the order estimated over $500,000.
6.2 MANAGEMENT FACTOR.

6.2.1 SUBFACTOR I - Organization and Personnel Qualifications. Offeror shall
furnish an organization chart depicting the management structure proposed for the RFP and any
resulting contract. The management techniques and controls that shall be implemented to assure a
rationale for subcontracting and the control of subcontractors shall also be provided. Offeror's
organization shall show supervision and quality control during all phases of work. Offeror shall
identify the principal program personnel as outlined in Section 00900, RESPONSIBILITIES, with
their areas of responsibility and relationship with the management structure. Qualifications of the
principal program personnel (i.e., Program Manager, Project Manager, Project Superintendent,
Cost Estimator, Quality Control Manager) shall be provided in resume format. Offeror shall have
personnel of suitable background and experience to assure that all of the anticipated disciplines
required in the RFP and proposed contract are represented. Offeror’s identification and commitment
of key personnel to this contract will be evaluated. For all key personnel proposed, Offeror shall
show if the employees will be employed full or part time, if they will be located on site or not, if they
will have single or dual function responsibility(ies) and what those responsibilities will be. Offeror
shall obtain firm written commitments to work for the Offeror on any contract that results from this
RFP, from all of his/her key employees. Offeror shall provide the firm written commitments with the
proposal.

6.2.2 Volume | SUBFACTOR Il - Cost Control. Offeror shall show how costs shall be
controlled to assure the Government that excessive man-hours shall not be expended to increase
profit margins. This shall include, but not be limited to, types of supervision to be used, employee
training in Time-and-Material contracts, efficiency improvement methods, etc.

6.2.3 Volume | SUBFACTOR Il - Corporate Experience & Support. Offeror shall
demonstrate related corporate support. Corporate support is defined as the proven ability to provide
resources from other parts of the corporation for unusual needs such as increased workload in a
compressed time frame. Offeror shall document any criteria or experience (i.e., warranty program)
that uniquely qualifies the offeror to fulfill the proposed contract successfully. Offeror shall provide a
company resource chart that includes the following information:

& The number of personnel employed, also give breakdown of each discipline
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w5 A description of related experience (as stated in Section 00900)

=& A detailed plan of what work will be subcontracted out and how that work will be
managed.

6.2.4 Volume | SUBFACTOR IV — Small Disadvantaged Business (SDB) Utilization
Plan. All Offerors shall submit an SDB Utilization Plan, to include the following
information:

?? Identification of each SDB concern proposed and the work each is to
perform (See NOTE below regarding SDB certification)

?? Targets expressed in dollars and percentages representing each SDB
concern’s participation of the total contract value.

?? Total target value of all SDB participation, expressed in dollars and
percentages, of the total contract value.

The Offeror is put on notice that any targets represented in a submitted proposal will be
incorporated into and become part of any resulting contract.

NOTE: All proposed SDB concerns must be SBA Certified in PRO-Net. SBA concerns can
register in PRO-NET on the Internet at the following address: http://pronet.sba.gov

7.0 VOLUME II,
7.1 PRICE/COST PROPOSAL.

7.1.1 Offerors shall submit their price/cost proposal (an original plus two (2) copies) with
a completed Standard Form 1442, SOLICITATION, OFFER, AND AWARD; Section 00010,
SUPPLIES OR SERVICES AND PRICES/COSTS; Section 00600, REPRESENTATIONS &
CERTIFICATIONS; Section 00500, Standard Form 24, BID BOND, PREAWARD SURVEY
information and any additional documentation to explain and support the price proposed.

7.2 VOLUME II-A

7.2.1 SAMPLE TASK ORDER PRICE/COST PROPOSAL, ARCHITECTURAL AND
ENGINEERING RATES OF A-E FIRMS TO BE USED AS SUBCONTRACTORS. This volume shall
consist of the price/cost proposal, architectural and engineering rates of A-E firms to be used on
this contract, and shall conform to the requirements set forth in this section.

7.2.2 Additional cost and price support documentation shall include a breakout of the
following cost for the sample task order. All information submitted shall support the price
proposed of the sample task order and shall be presented in sufficient detail to clearly
establish the relationship of the information provided to the price proposed.

7.2.3 Direct Labor. Offeror shall show each discipline/job classification proposed, the
number of employees in each discipline/classification, the number of hours the Offeror plans to work
each individual per week, the direct labor rate per hour and the fringe benefit rate per hour for each
individual proposed. Offerors are reminded that they shall at least pay their non-professional
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employees the rates shown on the U.S. Department of Labor Wage Rate Determination(s) for
services/General Wage Decision(s) for construction. Applicable wage determination(s)/ decision(s)
are included in this RFP. If Offeror does not use the wage rate classifications (job titles, disciplines)
shown on the Wage Rate Determinations/Decisions in this RFP, Offeror shall provide with their
proposal a "stratification" of the wage classification and rate proposed. For example: If the
employee proposed has “dual-hat" responsibilities, Offeror may want to combine two (2) of the
disciplines/job classifications shown on the Wage Rate Determinations/Decisions and "stratify" the
two (2) respective hourly rates (based upon the amount of time the employee will spend working in
each discipline/job classification) into one (1) hourly rate that is more commensurate with the
combined responsibilities. Offeror’s stratification shall include the Offeror’s calculations and
narrative explanations for those calculations showing how and why the proposed "stratified" rates
were derived.

7.2.4 Indirect Expenses (Overhead). Offeror shall show overhead rate proposed,
method of calculating that rate, and shall itemize the various costs included in the "base" for that
rate. Narrative explanations shall accompany all cost/calculations as necessary to clearly explain
how the Offeror arrived at the rate and costs proposed.

7.2.5 Material and Equipment. Offeror shall list in the proposal all material and
equipment proposed by item description, make and model nhumber of equipment, quantity, and cost
for each item listed.

7..2.6 Subcontracts. Offeror shall list all subcontracts by subcontractor name, type of
service/construction/supplies to be subcontracted, and cost of each.

7.2.7 General and Administrative (G&A). Offeror shall show the G&A rate proposed,
explain (numerically and narratively how the Offeror calculated that rate, and list all of the costs that
are included in the "base" for that rate.

7.2.8 Profit. Offeror shall show profit rate proposed and provide rationale for that rate. If
Offeror has some concerns about performing the work described in this RFP, Offeror shall list those
concerns (real or perceived risks) that support the profit rate proposed.

7.2.9 Information required in Section 00010, LABOR, is not intended to be restrictive.
Offeror is encouraged to submit any other cost or financial information, which may be helpful in the
understanding and evaluation of their cost proposal; however, superfluous or elaborate documents
are not desired. Offeror shall agree that authorized Government representatives may have access
to applicable accounting and estimating documents and records not submitted with the proposal if
required to complete evaluation of cost proposal.

7.2.10 All information pertaining to any costs associated with the line items contained in
the Bid Schedule (Section 00010) shall be confined to Volume Il. Offeror shall not include any
cost information in any other Volume of their proposal except Volume Il AND Volume II-A .

7.3 SUBMISSION OF ARCHITECT-ENGINEERING (A-E) FIRMS TO BE USED ON THIS
CONTRACT.

Offerors shall submit a list of hourly rates, overhead rate (detailed breakout), general and
administrative (G&A) rates (detailed breakout), and anticipated escalation factor over the next
five years for each A-E firm that will be used as a subcontractor on this contract. The Government
DACA63-02-R-0002 00210-8
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will evaluate this list of rates for price reasonableness only. These rates will provide the Government
a basis for negotiations for future task orders.

7.4 PREAWARD SURVEY INFORMATION.
Offerors shall submit all preaward survey information in Volume II.
NOTE: Offerors shall notify their bank/suppliers that the Corps of Engineers may contact them, and
shall authorize the bank/suppliers to release the following information regarding the Offeror?s
account. If a written authorization is required by their bank, Offerors shall provide that authorization
with their proposal.
= Name and telephone number of bank’s point of contact
&z Number of years business has been conducted with each bank

e Types of open accounts (checking, loans, etc.)

e Balance of current accounts (the banks will provide a "range of figures" for this
information, such as, medium five-figures range)

=& Means by which loans are secured and if paid as agreed
#&5 Point of contact and telephone number of three (3) different suppliers
8.0 VOLUME Ill, SUBCONTRACTING PLAN.
*THIS PARAGRAPH APPLIES TO LARGE BUSINESSES ONLY**

8.1 All large businesses shall submit a subcontracting plan along with their technical and
prices/cost proposal. The plan shall be prepared in accordance with FAR 52.219-9. Failure to
submit an acceptable subcontracting plan may make the offeror ineligible for award of the contract.
The subcontracting plan will be reviewed for compliance and will be scored in accordance with
AFARS 19.7, Appendix DD. The submission of the subcontracting plan is in no way advantageous
to large businesses over any small business in the evaluation process. However, where technical
and price become more equivalent for two or more large businesses who are being considered for
award, the subcontracting plan will become more significant and may become the determining

factor for award.

8.2 The Fort Worth District’s goals regarding total subcontracted dollars for FY 2002 are as
follows:

8.2.1 Small Business (SB) Subcontracting Goals - 61.4%.

8.2.2 Small Disadvantaged Business (SDB) Subcontracting Goals - 9.1%.
8.2.3 Woman Owned Small Business (WOSB) Subcontracting Goals — 5.0%.
8.2.4 American Veteran-Owned Small Business Subcontracting Goals — 3.0%

DACAG63-02-R-0002 00210-9
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8.2.5 Historically Black Colleges and Universities and
Minority Institutions (HBC/MI) Subcontracting Goal — 2.0%

8.2.6 HUBZone Small Business Subcontracting Goal — 1.0%
9.0 SUBMISSION OF FINAL TECHNICAL PROPOSAL. Volume | of the Contractor’s final
technical proposal (original and any revisions) shall be submitted in electronic format (PDF
file(s)) to the Contracting Officer within five (5) calendar days. If any differences are

discovered between the final hardcopy and the electronic (PDF) file, the final hardcopy
shall govern.

End of Section 00210
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SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs)

BIDDING SCHEDULE — CAR WASH FOR POV (BUILDING 07210), DYESS AFB, ABILENE, TEXAS
To be attached to Task Order

5

% DESCRIPTION

Z

TASK ORDER

PROFESSIONAL CATEGORIES:
*rreek PROVIDE SERVICES FOR SUPPORT OF MATOCS

0001 PROFESSIONAL LEVEL 1:
PROJECT SUPERINTENDENT, QUALITY
CONTROL MANAGER, QUALITY CONTROL
OFFICER, SITE SAFETY OFFICER, COMPUTER
SYSTEM SPECIALIST, CONTRACT
ADMINISTRATOR, AND ENGINEERING
SUPPORT

0002 PROFESSIONAL LEVEL 2:
ARCHITECTURAL, ENGINEERING, COST
ESTIMATOR, TRAINING, COMPUTER
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL
HYGIENIST, BIOLOGIST,
ENVIRONMENTALIST, AND AGRONOMIST

0003 PROFESSIONAL LEVEL 3:
PROJECT ENGINEER

0004 PROFESSIONAL LEVEL 4:
PROGRAM AND PROJECT MANAGER

0005 OTHER THAN NORMAL WORKING HOURS:
OFFERORS SHALL PERFORM FUNCTIONS
CALLED OUT IN ANY TASK ORDER DURING
OTHER THAN NORMAL WORKING HOURS.
THE WORK REQUIRED TO BE PERFORMED,
MULTIPLIED BY THIS PERCENTAGE FACTOR
OF

0006 SUBCONTRACTOR AND CONSULTANTS:
(ASSIGNED UNDER INDIVIDUAL TASK
ORDERS)

0006A
(SUBCONTRACTOR/DISCIPLINE)

B
0006 (SUBCONTRACTOR/DISCIPLINE)

0007  MATERIAL AND EQUIPMENT: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS)

0007A (MATERIAL/EQUIPMENT)

0007B
(MATERIAL/EQUIPMENT)

0008 WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED
UNDER INDIVIDUAL TASK ORDERS)

weeek PERFORMANCE AND PAYMENT BONDS

0009 INITIAL BONDING
PERFORMANCE BONDS - $100,000.00
PAYMENT BONDS - $100,000.00

0010 ADDITIONAL BONDING (PER $1,000.00) TO BE
SPECIFIED ON EACH TASK ORDER

0011 DOWNTIME

DACA63-02-D- IT.O.
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EXTENDED

AMOUNT

HR

HR

HR

HR

HR

LS

LS

LS

LS

EA

FhkkFkkkhkFhk KKk

LS

1K

UH




ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-02-R-0002

SECTION 00800
SPECIAL CONTRACT REQUIREMENTS

Due to the recent conversion from the Standard Army Automated Contracting System (SAACONS) to the new
Department of Defense’s Standard Procurement System, Procurement Desktop Defense (PD?), the following clauses
and other specific contract requirements you may have been accustomed to seeing in Section 0800, Special Contract

Requirements, have been moved. The following chart represents those changes.

CLAUSES & OTHER REQUIREMENTS PREVIOUSLY LOCATION IN SECTION 00800

NEW LOCATION

FAR Clauses
Commencement, Prosecution And Completion Of Work (Apr 1984) 52.211-10
Time Extensions (Apr 1984) 52.211-13
Variation In Estimated Quantity (Apr 1984) 52.211-18
Limitations On Subcontracting (Jan 1991) 52.219-14
Availability Of Funds (Apr 1984) 52.232-18
Availability And Use Of Utility Services (Apr 1984) 52.236-14
Quantity Surveys (Apr 1984) 52.236-16, Alternate |
DFARS Clauses
Payment For Mobilization And Preparatory Work (Dec 1991) 252.236-7003
Payment For Mobilization And Demobilization (Dec 1991) 252.236-7004
Airfield Safety Precautions (Dec 1991) 252.236-7005
EFARS Clauses
Equipment ownership and operating expense schedule 52.231-5000
Payment for materials delivered off-site 52.232-5000
Basis for Settlement of Proposals 52.249-5000

Other Specific Contract Requirements
Time Extensions For Unusually Severe Weather (Oct 1989)
Payment For Utility Services (FAR 36.303(C)(6))
Superintendence Of Subcontractors
Coordination Of Construction With Cemetery Representatives
Damage To Work Alternate A/Alternate B

Section 00700
Section 00700
Section 00700
Section 00700
Section 00700
Section 00700
Section 00700

Section 00700
Section 00700
Section 00700

Section 00700
Section 00700
Section 00700

Section 01000
Section 01000
Section 01000
Section 01000
Section 01000

The clauses represented here may not be included in a particular solicitation, depending on the requirements. This

list only represents changes made to the overall policy of clause location.

PHYSICAL DATA (APR 1984) (FAR 52.236-4)

Data and information furnished or referred to below is for the Contractor's information. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.
a. The physical conditionsindicated on the drawings and in the specifications are the result of site investigations by

surveys[and borings] — seeindividual task order scope of work..
b. Ground water levels— seeindividual task order scope of work.

It has been observed that ground water levelsin heavily timbered or grassed areas quite often undergo a significant
temporary rise when the areais cleared and/or stripped. Thisincreasein water level can hinder traffic and
construction progress in the affected areas. The duration of the ground water rise varies considerably, depending on
prevailing weather and/or climatic conditions. Ref: Yearbook of Agriculture, 1957, copy available for inspectionin

Fort Worth District Office.
c. Point of delivery for Government-furnished property
Seeindividual task order scope of work.

REQUIRED INSURANCE

DACAG63-02-R-0002 00800-1
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Pursuant to FAR 28.307-2, the Contractor shall procure and maintain during the entire period of his performance
under this contract the following minimum insurance:

a. Workers' compensation and employers' liahility insurance in compliance with applicable state statutes, with a
minimum employers' liability coverage of $100,000.

b. Comprehensive general liability insurance for bodily injury in the minimum limits of $500,000 per occurrence.
No property damage liability insurance is required.

¢. Comprehensive automobile liability insurance covering the operation of all automobiles used in connection with
the performance of the contract in the minimum limits of $200,000 per person and $500,000 per occurrence for
bodily injury and $20,000 per occurrence for property damage. (See Contract Clause entitled Insurance--Work on a
Government I nstallation)

REQUIRED INSURANCE (L ouisiana AAP)

Pursuant to FAR 28.307-2, the Contractor shall procure and maintain during the entire period of his performance
under this contract the following minimum insurance:

a. Workers' compensation and employers' liability insurance in compliance with applicable state statutes, with a
minimum employers' liability coverage of $100,000.

b. Comprehensive general liability insurance for bodily injury in the minimum limits of $500,000 per occurrence.
[Property damage liability insurance in the minimum amount of $100,000 isrequired.]

c. Comprehensive automobile liability insurance covering the operation of all automobiles used in connection with
the performance of the contract in the minimum limits of $200,000 per person and $500,000 per occurrence for
bodily injury and $20,000 per occurrence for property damage. (See Contract Clause entitled | nsurance--Work on a
Government I nstallation)

HAZARDOUS MATERIALSABATEMENT INSURANCE

a. If hazardous materials (e.g. asbestos, |ead-based paint, polychlorinated bipheny! (pcb) compounds)
abatement/removal or any other work with hazardous materialsis required under this contract and Comprehensive
General Liability Insurance is required, the policy of insurance which covers the hazardous materials
abatement/removal or other work with asbestos shall be a"per occurrence" policy as that term used in the insurance
industry. A policy issued on a"claims made" basis or any other "short tail" basiswill not be accepted.

b. The Comprehensive General Liability per occurrence policy shall be obtained by the prime Contractor if the
hazardous material s abatement work is performed by the prime Contractor's own work force, or by an hazardous
material s abatement subcontractor(s), if the hazardous materials abatement work is subcontracted. The Contractor
shall insert in the subcontract a requirement for the hazardous materials abatement subcontractor(s) to provide and
maintain the insurance required by this paragraph. The Contractor shall maintain a copy of the subcontractor's proof
of required insurance, and shall make such copy available to the Contracting Officer upon request.

DELETED

SALVAGE MATERIALS AND EQUIPMENT

The Contractor shall ensure that with respect to any design, construction, goods, or services under this contract as
well as any subsequent task/delivery ordersissued under this contract (if applicable), shall maintain adequate
property control records for all materials or equipment specified to be salvaged. These records may bein
accordance with the Contractor's system of property control, if approved by the property administrator. The
Contractor shall be responsible for the adequate storage and protection of all salvaged materials and equipment and
shall replace, at no cost to the Government, all salvage materials and equipment which are broken or damaged
during salvage operations as the result of hisnegligence, or whilein his care.

SALVAGE MATERIALS AND EQUIPMENT (AIR FORCE)
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a. The Contractor shall ensure that with respect to any design, construction, goods, or services under this contract as
well as any subsequent task/delivery ordersissued under this contract (if applicable), shall maintain adequate
property control records for all materials or equipment specified to be salvaged. These records may be in
accordance with the Contractor's system of property control, if approved by the property administrator. The
Contractor shall be responsible for the adequate storage and protection of all salvaged materials and equipment and
shall replace, at no cost to the Government, all salvage materials and equipment which are broken or damaged
during salvage operations as the result of his negligence, or whilein his care.

b. In consideration for credit allowed in the contract price, thetitleto all scrap and salvage generated as a direct
result of this contract is vested in the Contractor unless specifically excepted. The scrap and salvage shall be
disposed of off the Base by the Contractor.

YEAR 2000 COMPLIANCE

In accordance with FAR 39.106, the Contractor shall ensure that with respect to any design, construction, goods, or
services under this contract as well as any subsequent task/delivery ordersissued under this contract (if applicable),
all information technology contained therein shall be Y ear 2000 compliant. Specifically the Contractor shall:

a. Perform, maintain, and provide an inventory of all major components to include structures, equipment, items,
parts, and furnishings under this contract and each task/delivery order that may be affected by the Y 2K compliance
requirement.

b. Indicate whether each component is currently Y ear 2000 compliant or requires an upgrade for compliance prior to
government acceptance.

REQUIRED INVENTORY OF INFORMATION TECHNOLOGY

In accordance with SCR-6, "Y ear 2000 Comp liance", the inventory of all information technology, including
embedded systems (i.e., microprocessor-based equi pment) furnished under this contract which may be affected by
the Y ear 2000 compliance requirement shall contain the following information:

a. Contract number, project title, name of contractor

b. Equipment name/l abel

c. Indication on whether the information technology is currently Y ear 2000 compliant or requires an upgrade for
compliance prior to government acceptance

d. Manufacturer's model/serial number and date manufactured

e. Specific location of equipment, i.e., building/room number

f. If equipment isacontroller only, indicate what other equipment is controlled by this controller

0. Interoperability: identify any other equipment that is sending/receiving information to monitor or control said
equipment

h. If aPC, including laptop, isrequired to program, update data, etc., of said equipment , provide PC specifications,
operating software name and version number

i. Method used to determine Y 2K compliance, i.e., field test, manufacturer's Statement of Compliance, etc.

See Appendix A at Section 00800 for alist of examples of embedded systems.

INDEMNIFICATION UNDER CERCLA - (42 U.S.C. 9619) -FIXED PRICE CONTRACT

a. This clause will be nodified by mutual agreement of the parties hereto within 180 days of the EPA's promulgation
of final guidelinesfor carrying out the provision of Section 119 of the Comprehensive Environmental Response,
Compensation and Liability Act of 1980 (CERCLA), as amended (42 U.S.C. 9619).

b. Pursuant to 42 U.S.C. 9619, and upon determination by EPA that adeguate pollution liability insuranceis not
available at areasonable cost, EPA may, upon request of the Contractor, hold harmless and indemnify the
Contractor against any liability, not compensated by insurance or otherwise, which results from arelease of any
hazardous substance or pollutant or contaminant, if such release arises from the Contractor's response action
activities under this contract. It isunderstood that the Contractor's request must be expressly approved by EPA asa
prerequisite for the Contractor to receive thisindemnification.
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c¢. Thisindemnification will extend to any third party liability including the expenses of litigation or settlement
arising from the Contractor's negligence in its performance or response action activities under this contract provided
that no reimbursement will be allowed for any liabilities that were caused by conduct of the Contractor (including
any conduct of its directors, managers, staff, representatives or employees) which was grossly negligent, constituted
intentional misconduct or demonstrated alack of good faith. Further, the Contractor shall not be indemnified for
liability arising under strict tort liability or any other basis of liability other than negligence.

d. No reimbursement will be made under this clause for any liability damage claim which does not exceed $100,000
or the deductible amounts of the Contractor's insurance whichever is greater. It isexpressly understood that the only
source of funds available for reimbursements under this clause is the CERCLA Hazardous Substance Superfund and
that any reimbursement will be subject to the availability of appropriationsin the Superfund at the time such
liabilities are represented by final judgments or by settlements approved in writing by EPA except to the extent that
Congress may make appropriations to specifically fund any deficiencies.

e. The Contractor agrees, in accordance with EPA Interim Guidance (OSW ER Directive 9835.5), to make diligent
efforts throughout contract performance to procure adequate pollution liability insurance and to provide
documentation periodically or as required by the Contracting Officer to substantiate these efforts. Upon obtaining
quotes for such insurance, the Contractor shall submit documentation as required by the Contracting Officer. The
Contracting Officer will forward this documentation to EPA for its review and approval. Upon receipt of EPA
approval, the Contractor will be entitled to reimbursement under the contract for the cost of pollution liability
insurance allocable to this contract.

f. If, during contract performance, approved or required insurance coverage is reduced by the Contractor without the
Contracting Officer's approval, the liability of EPA under this clause will not be increased by reason of such
reduction. It isunderstood that required pollution liability insurance coverage relates to the period of contract
performance.

g. The Contractor shall -

1. Promptly notify the Contracting Officer and EPA of any claim or action against, or any loss by, the Contractor or
any subcontractors that may reasonably be expected to involve indemnification under this clause;

2. Immediately furnish to EPA copies of all pertinent papers the Contractor receives,

3. Furnish evidence or proof of any claim, loss, or damage covered by this clause in the manner and form EPA
requires; and

4. Comply with EPA directions and execute any authorizations required in connection with settlement or defense of
claims or actions.

h. The Government may direct, control, or assist in settling or defending any claim or action that may involve
indemnification under this clause.

i. With the Contracting Officer's prior written approval, the Contractor may, in any subcontract under this contract,
indemnify the subcontractor against the pollution liability addressed in paragraph (b). Thisindemnification shall
provide between the Contractor and subcontractor, the same rights and duties, and the same provisions for notice,
furnishing of evidence or proof and the like. The Contracting Officer may also approve indemnification of
subcontractors at any lower tier in the form of indemnification agreements between subcontractors and under the
sameterms and conditions as in this clause. EPA will indemnify the Contractor against liability to subcontractors
incurred under subcontract indemnification provisions.

j- Therights and obligations of the parties under this clause shall survive this contract's termination, expiration, or
completion. EPA may pay the Contractor or may directly pay parties to whom the Contractor may be liable.

k. Nothing in this clause shall be construed as an indemnification agreement between the U.S. Army Corps of
Engineers and the Contractor or subcontractor.

CORRESPONDENCE IDENTIFICATION

a. The Contractor shall use a serial numbering system on all formal correspondence sent to the Contracting Officer
or hisrepresentative. The Contractor will provide one original and two duplicate copies of all correspondence.

b. The Contractor may use a Request for Information (RFI) system for drawing/specification clarifications, subject
to the following conditions:

1. The Contractor shall use a sequential numbering system for all RFI's separate and apart from the correspondence
numbering system.

2. The Contractor shall provide one original and two copies of all RFI's.

DACAG63-02-R-0002 00800-4



AM#0005

ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-02-R-0002

3. The Contractor shall designate ONE individual responsible person, subject to approval by the Contracting Officer,
for reviewing and issuing RFI's.

4. For projects requiring Network Analysis Systems (NAS), all RFI's shall identify the NAS activities directly or
indirectly affected by the RFI on the progress schedule. The Contractor should anticipate a minimum of 10 calendar
days for Government review and response.

5. No requests for deviations or variations from the contract by RFI will be allowed. Deviations/variations are to be
submitted on ENG Form 4025 as described in Section 01330 Submittal Procedures.

6. The use of RFI's doesnot relieve the Contractor of the responsibility for reviewing the contract documents and
coordinating the work to be performed. If the Contracting Officer determines that the RFI system is being used for
other than itsintended purpose, the Contracting Officer has the authority to discontinue the use of the RFI's for the
remainder of the contract.

EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

Whenever a contract or modification of contract price is negotiated, the Contractor's cost proposals for equipment
ownership and operating expenses shall be determined in accordance with the requirements of EFARS 52.213-5000,
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE. Interested parties may purchase copies
of EP 1110-1-8 (Volumes 1 through 12) by phoning (202) 783-3238, or by writing " Superintendent of Documents
U.S. Government Printing Office, Washington, D.C. 20402." Major credit cards are accepted. An electronic copy
of this publication may be found the US Army Corps of Engineers Publication web site at
http://www.usace.army.mil/inet/usace-docs/eng-pamphl ets/cecw.htm

VALUE ENGINEERING CONTRACTOR PROPOSAL -VECP (AUG 86)

a. Reference the Contract Clause "VALUE ENGINEERING - CONSTRUCTION."

b. After receipt of an approved VECP modification signed by the Contracting Officer, the Contractor may include its
share of the Instant Contract Savings as part of the next scheduled Progress Payment estimate.

c. Payment of the Contractor's share of the Instant Contract Savings may be withheld at the discretion of the
Contracting Officer, until arevised NAS or BAR CHART for the affected activity has been submitted and approved.

TASK AND DELIVERY ORDER CONTRACT OMBUDSMAN

FAR 16.505 (b)(6) states“The head of the agency shall designate atask order contract and delivery order contract
ombudsman who shall be responsible for reviewing complaints from contractors on task order contracts and delivery
order contracts. The ombudsman shall review complaints from the contractors and ensure that all contractors are
afforded afair opportunity to be considered, consistent with the proceduresin the contract. The ombudsman shall be
asenior agency official who isindependent of the contracting officer and may be the agency's competition
advocate.”

For al U.S. Army Corps of Engineer Activities the ombudsman is Mr. C. Wayne Hardin, Office of Principle
Assistant for Contracting (OPARC), Headquarters, U.S. Army Corps of Engineers, Attn: CEPR-P (USACE
Ombudsman), 20 Massachusetts Avenue N.W., Washington, D.C. 20314-1000.

U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-/-|

Reference Federal Acquisition Regulation (FAR) Clause 52.236-13, Accident Prevention. Engineer Manual (EM)
385-1-1 and its changes are no longer available as part of this solicitation/contract but rather is available at
http://www.hg.usace.army.mil (select Safety and Occupational Health). Consequently, the Contractor shall be
responsible for complying with the current edition and all changes posted on the web as of the effective date of this
solicitation.

ELECTRONIC SUBMITTAL OF OFFEROR’S PROPOSAL
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In accordance with Section 0120, Proposal Submission Requirements, the Offeror is required to submit an electronic
copy of theinitial proposal and one electronic copy of the final proposal revision, if applicable. Inthe event any
discrepancy is discovered between the printed version of the offeror’ s submitted proposal and this electronic
version, the printed version shall govern.

UTILITY SERVICES

a. Water and electrical services may be available from Government-owned and operated systems and furnished
without charge to the Contractor when available at each task order site. Where utilities are required for performance
but not available at the job site, contractor will be required to furnish utilities at his own expense. The contractor is
responsible for making connections and restorations and for making such arrangements with the Contracting Officer
or his designated representative. Special utility arrangements shall be included in the contractor's proposal for each
task order.

b. Utilitiesfor the contractor's office will be provided to the contractor by the Government on areimbursable basis
in accordance with AR 420-21, Utility Sales. Utility meters (electric, gas, and water) shall be installed at the
contractor's expense. Technical support in selecting the correct meters may be provided by the Energy Office,
DPW, upon request. The contractor shall contact the Utility Sales Assistant (Building 4213, telephone number
254/287-7671) to sign a utility sales contract. The contractor shall arrange for telephone service (fixed and cellular)
with the telephone company at no cost to the Government.

IDENTIFICATION OF EMPLOYEES

a. The Contractor shall be responsible for furnishing an identification badge/card to each employee prior to
commencement of work on site by any employee, and enployees shall wear avisible identification badge at all
times on the job site. Asaminimum, the contractor's name and phone number, employee's photograph, title of
contract, and employee name/identification shall be displayed on the identification. All prescribed identification
shall immediately be delivered to the Contracting Officer for cancellation upon the release of any employee.

b. WORK IN SECURE AREA: Intheevent that work isrequired in a secure area, the Contractor shall obtain and
submit through the COR to the Installation/Base Physical Security Office fingerprints of all persons employed on
the project. Refer to applicable security clauses for additional specific requirements and procedures for obtaining
employee identifications.

c. Clothing worn by all contractor employees shall comply with applicable health and safety provisions and shall
not include any portion of past or present military uniforms. Official contractor logos and uniforms are permissible.

PAYMENT FOR MATERIALS DELIVERED OFF-SITE (JUL 1989) (EFARS32.111 (71))

Pursuant to the clause entitled "Payments Under Fixed Priced Construction Contracts® materials delivered to the
contractor at locations other than the site of the work may be taken into consideration in making payments if
included in payment estimates and if all the conditions of the General Provisions are fulfilled. Payment for items
delivered to locations other than the work site will be limited to those materials which have been approved, if
required by the technical provisions; those materials which have been fabricated to the point where they are
identifiable to an item of work required under this contract. Such payment will be made only after receipt of paid or
receipted invoices or invoices with cancelled check showing title to the itemsin the prime contractor and including
the value of material and labor incorporated into the item. In addition to petroleum products, payment for materials
delivered off-site is limited to the following items: NONE

TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER
(a) This provision specifiesthe procedures for determination of time extensions for unusually severe weather in

accordance with the contract clause, Section 00700, "DEFAULT (FIXED-PRICE CONSTRUCTION)." In order for
the Contracting Officer to award atime extension under this clause, the following conditions must be satisfied:
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(1) Theweather experienced at the project site during the task order period must be found to be unusually
severe, that is, more severe than the adverse weather anticipated for the project location during any given month.

(2) Theunusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without the fault or negligence of the Contractor.

(b) Thefollowing schedule of monthly anticipated adverse weather delays is based on National Oceanic and
Atmospheric Administration (NOAA) or similar datafor the project location and will constitute the base line for
monthly weather time evaluations. The contractor's progress schedule must reflect these anticipated adverse
weather delaysin all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAY S
BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG &EP OCT NOV DEC
0 0 0 0 0 0 0 0 0 0 0 0

NUMBER OF DAYSWILL BE AGREED TO DURING NEGOTIATION OF TASK ORDER, BASED UPON
PROJECT LOCATION AND PERFORMANCE PERIOD.

(c) Upon acknowledgment of the Task Order and continuing throughout the task order, the contractor will record
on the daily CQC report, the occurrence of adverse weather and resultant impact to normally scheduled work.

Actual adverse weather delay days must prevent work on critical activities for 50 percent or more of the Contractor's
scheduled work day.

(d) The number of actual adverse weather delay days shall include days impacted by actual adverse weather (even
if adverse weather occurred in previous month), be calculated chronologically from the first to the last day of each
month, and be recorded as full days. If the number of actual adverse weather delay days exceeds the number of days
anticipated in paragraph (b), above, the Contracting Officer will convert any qualifying delays to calendar days,
giving full consideration for equivalent fair weather work days, and issue a modification in accordance with the
contract clause, Section 00700, "FAR 52.249-10, DEFAULT (FIXED -PRICE CONSTRUCTION)."

LANGUAGE

For each work group which employs individuals who do not speak English, the contractor will provide abilingual
foreman who is fluent in the English language and in the language of the workers. The Contractor will implement
the requirements of EM 385-1-1, paragraph 01.B01, 01.B02, and 01.C.02 through these foremen.

EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

(a) Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by a Contractor or subcontractor at any tier shall be based on actual cost datawhen the
Government can determine both ownership and operating costs for each piece of equipment or equipment groups of
similar serial and series from the Contractor's accounting records. When both ownership and operating costs cannot
be determined from the Contractor's accounting records, equipment costs shall be based upon the applicable
provisions of EP 1110-1-8,

"Construction Equipment Ownership and Operating Expense Schedule," Region VI. Working conditions shall be
considered to be average for determining equipment rates using the schedul e unless specified otherwise by the
Contracting Officer. For equipment not included in the schedule, rates for comparabl e pieces of equipment may be
used or arate may be developed using the formula provided in the schedule. For forward pricing, the schedule in
effect at the time of negotiations shall apply. For retrospective pricing, the Schedulein effect at the time the work
was performed shall apply.

(b) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36,
substantiated by certified copies of paid invoices. Rates for equipment rented from an organization under common
control, lease-purchase or sale-leaseback arrangements will be determined using the schedul e except that rental costs
leased from an organization under common control that has an established practice of leasing the same or similar
equipment to unaffiliated lessees are allowable. Costs for major repairs and overhaul are unallowable.
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(c) When actual equipment costs are proposed and the total amount of the pricing action is over $25,000, cost or
pricing data shall be submitted on Standard form 1411, "Contract Pricing Proposal Cover Sheet." By submitting
cost or pricing data, the Contractor grants to the Contracting Officer or an authorized representative the right to
examine those books, records, documents and other supporting data that will permit evaluation of the proposed
equipment costs. After price agreement the Contractor shall certify that the equipment costs or pricing data
submitted are accurate, complete and current.

(d) Thisdoes not apply to terminations. See FAR Part 49 and EFARS 49.113(100).

LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government-established base lines (current or existing baseline data may
not be available and the Contractor will be required to establish the baselines for vertical and horizontal control) and
bench marks indicated on the drawings, and shall be responsible for all measurements in connection with the layout.
The Contractor shall furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, and
labor required to lay out any part of the work. The Contractor shall be responsible for executing the work to the
lines and grades that may be established or indicated by the Contracting Officer. The Contractor shall also be
responsible for maintaining and preserving all stakes and other marks established by the Contracting Officer until
authorized to remove them. If such marks are destroyed by the Contractor or through its negligence before their
removal is authorized, the Contracting Officer may replace them and deduct the expense of the replacement from
any amounts due or to become due to the Contractor.

WRITTEN GUARANTEES AND GUARANTOR'SREPRESENTATIVE

The Government is entitled to all standard commercially-offered warranties/guarantees. The contractor shall obtain
all warranties, have them executed in writing and furnish them to the Contracting Officer prior to final inspection.
Additionally, the contractor shall furnish, with each guarantee, the name, address, and telephone number of
guarantor's representative who, upon the Contracting Officer's request, will honor the guarantee during the guarantee
period and who will provide the servicesin accordance with the guarantee terms.

PERFORMANCE EVALUATION OF CONTRACTOR

a. Asaminimum, the Contractor's performance will be evaluated upon final acceptance of the work. However,
interim evaluations (per delivery order, per quarter, etc.) may be prepared at any time during contract performance
when determined to be in the best interest of the Government.

b. Theformat for the evaluation will be Department of Defense (DD) Form 2626. The Contractor will be rated
either outstanding, above average, satisfactory, marginal, or unsatisfactory in the areas of Contractor Quality
Control, Timely Performance, Effectiveness of Management, Compliance with Labor Standards, and Compliance
with Saftey Standards. The Contractor will be advised in writing of any unsatisfactory rating, either in an individual
element or in the overall rating, prior to completing the evaluation.

c. Inaccordance with Defense Federal Acquisition Regulation Supplement (DFARS) 236.201(c)(2), all
performance evaluations will be made available to all DoD Contracting offices for their future use in determining
contractor responsibility.

PAYROLLS
a. A certified copy of al payrolls shall be submitted to the Ordering Officer or COR on aweekly basis.

b. The contractor shall be responsible for the submission of certified copies of the payrollsfor all subcontractors.

CLASSIFICATION OF WORK PERFORMED BY CONTRACTOR
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Unless he has submitted such description with his offer, the successful offeror must furnish the Contracting Officer's
Representative, within 20 days after contract award, a description of the work which he intends to perform with his
own organization (e.g., earthwork, paving, brickwork, or roofing).

BASISFOR SETTLEMENT OF PROPOSALS

Actual costswill be used to determine equipment cost for a settlement proposal submitted on the total cost basis
under FAR 49.206-2(b). In evaluating atermination settlement proposal using the total cost basis, the following
principles will be applied to determine allowable equipment costs:

(1) Actual costsfor each piece of equipment, or groups of similar serial or series equipment, need not be available
in the contractor's accounting records to determine total actual equipment costs.

(2) If equipment costs have been allocated to a contract using predetermined rates, those charges will be adjusted
to actual costs.

(3) Recorded job costs adjusted for unallowable and unall ocable expenses will be used to determine equipment
operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedul e (subject to the
provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.

CONTRADICTION IN QUANTITIES
Any contradiction in quantities requested (i.e., 6 copies required by the CONTRACT DATA REQUIREMENTS
LIST and 4 copies required by Division | specifications) the greater quantity shall be provided.
CONTRACT ADMINISTRATION OFFICE

The Contract Administration Office for this contract islocated at the following address: To be determined on
individual task orders.
ORDERING OFFICER

Therewill be no Ordering Officer assigned to this contract.

CONTRACTING OFFICER REPRESENTATIVE (COR)

The Contracting Officer Representative (COR) will be designated by letter after contract award.

BILLING PROCEDURES

a. The contractor shall submit, at least monthly, billings in accordance with the clause entitled "Allowable Cost and
Payment". All documents submitted for payment shall reference that accounting and appropriation data set forth in
the individual task order.

b. Billingsfor fixed price orders shall be submitted pursuant to the "Payments" clause.

TECHNICAL LIAISON AND SURVEILLANCE

a. Performance by the contractor of the technical aspects of this contract as described in the Scope of Work is under
the cognizance of the U.S. Army Corps of Engineers, Fort Worth District. All mattersrelating solely to the
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technical aspects of the contractor's performance may be communicated directly to the technical point of contact
named in paragraph c below. This clauseis governed by the following:

b. No changesin the scope of work within the task order or within the scope of this contract, which would effect a
changein any term or clause of this contract, shall be made, except by a modification executed by the Contracting
Officer. The contractor isresponsible to ensure that all contractor personnel are knowledgeable and cognizant of
this contract

clause. Changesto contract efforts accepted and performed by contractor personnel outside of the contract, without
authorization of the Contracting Officer, shall be the responsibility of the contractor.

c. Thetechnical point of contact will be identified in each individual task order.

UNAUTHORIZED INSTRUCTIONS FROM GOVERNMENT PERSONNEL

a. The contractor shall not accept any instructionsissued by any person employed by U.S. Government or
otherwise, other than the Contracting Officer, or the Administrative Contracting Officer (ACQO) and/or the
Contracting Officer's Representative (COR) acting within the limits of their authority. The ACO and COR, and the
scope of their authority, will be designated in writing and identified to the contractor.

b. Only information contained in an authorized amendment or modification to the contract issued by the
Contracting Officer, or amodification to atask order duly issued by the Contracting Officer, ACO or COR, may be
considered by the contractor as grounds for deviation from any stipulation of this contract, any modification,
referenced drawings, and/or specifications. No information received from any person employed by the Government,
other than the Contracting Officer, shall be considered as grounds for deviations from the specified stipulations.

WORK BY THE GOVERNMENT

The Government reserves the right to undertake performance by Government forces or other Contractors, the same
type or similar work as contracted for herein, as the Government deems necessary or desirable. Such action on the
behalf of the Government will not breach or otherwise violate this contract.

DELETE

ORDERING PROCEDURES FOR TASK ORDERS

a. More than one contract (but no more than four contracts) is anticipated on being awarded for the same services as
this contract. Each contractor will be afforded afair opportunity to be considered for each task order in excess of
$2,500.
b. The Contracting Officer or his/her authorized representative, in making decisions in the award of any individual
task order, shall consider factors such as past performance on earlier tasks under the multiple award contract, quality
of deliverables, cost control, price, cost, or other factors that the contracting officer believes are relevant to the
award of atask order to an awarded under the contract.
c. If the Contractor believes it was not fairly considered for a particular task order, the Contractor may present the
matter to the Contracting Officer. The Contractor may appeal the explanation or decision of the ).Contracting
Officer to the USACE Ombudsman is Mr. C. Wayne Hardin, Office of Principle Assistant for Contracting (OPARC,
LTC(P). The Ombudsman will review the Contractor’s complaint, and in coordination with the Contracting Officer,
ensure that the Contractor was afforded afair opportunity to be considered for the task order.
d. Awardee need not be given an opportunity to be considered for a particular task order in excess of $2,500 under
multiple task order contractsif the contracting officer determines that --

(1) The governments need for such servicesis of such urgency that providing such opportunity would result in
unacceptable delays;

(2) Only one such contractor is capable of providing such services required at the level of quality required
because the services ordered are unique or highly specialized,

DACAG63-02-R-0002 00800-10



ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-02-R-0002

(3) Thetask order should beissued on a sole-source basisin the interest of economy and efficiency asalogical
follow-on to an order already issued under the contract, provided that all awardee were given afair opportunity to be
considered for the original order; or

(4) Itisnecessary to place an order to satisfy a minimum guarantee.

e. Asthe need exists for performance under the terms of this contract, the Contracting Officer or his/her authorized
representative will notify the Contractor(s), in writing, of an existing requirement. Task orders shall be issued
competitively or as a sole source.

(1) COMPETITIVELY: When the scope of work is clearly defined; a Request for Bid (RFB) could be issued to
selected/all multiple contract contractors, with the scope of work and all attachments (i.e., drawings, list of
specifications); and adate, time and location for bid to be due. At the time and date that bids are due, bidswill be
opened and read (along with the Government estimate) at a public bid opening. Award will be made to the
responsible bidder whose bid, conforming to the RFB, will be most advantageous to the Government, considering
only price and price related factors. RFB’sissued in this method for task orders will be subject to rules and
regulations of FAR Part 14.3, SUBMISSION OF BIDS, and FAR Part 14.4, OPENING OF BIDS AND AWARD
OF CONTRACT. (Bids submitted under this procedure are not subject to the requirement for competition for
subcontracted work.)

(2) SOLE SOURCE: The Contracting Officer or his/her authorized representative may issue atask order as sole
source based upon the Contractor(s) past performance on earlier task orders under the multiple award contract,
quality of work, cost control, price, cost, or other factors (i.e., work load, specialize experience, management skills)
that the Contracting Officer believes are relevant to the timely performance of atask order. A Request for Proposal
(RFP) could be issued, with the scope of work and all attachments (i.e., drawings, list of specifications); and a date,
time and location for proposalsto be submitted. The Contractor's proposal must be supported by necessary
documentation to indicate that adequate engineering and planning to accomplish the requirement has been done.
Time for submittal of the Contractor's proposal for individual requirementswill be as agreed upon by the
Government and the Contractor for unusually difficult projects. Contractor's proposals shall be provided as outlined
in Section 00720, FRPO08, PRICE PROPOSAL. Upon receipt of the Contractor's proposal, the Government will
review the proposal for completeness. The Government will negotiate with the Contractor on all CLINS,
performance times, method of construction, materials chosen, and quantities. Award will be made based on fair and
reasonableness of price and performance. RFP' sissued in this method for task orderswill be subject to rules and
regulations of FAR Part 15.8, PRICE NEGOTIATION. (Bids submitted under this procedure are subject to the
requirement for competition for subcontracted work.)

f. Upon receipt of notification (RFP/RFB), the Contractor(s) shall respond to the needs of the Government within 2
working days by visiting the proposed work site in the company of the Contracting Officer or his’her authorized
representative. Per Section 00800, "TASK ORDER LIMITATIONS", if the Contractor does not wish to provide the
servicesidentified at the site visit he must submit an explanation of non-intent, in writing, within 48 hours after the
sitevisit. Explanation of non-intent must be acceptable to the Government. The Government may issue atime-and-
material individual task order to the Contractor if it deems the reasons for non-intent are unacceptable; the
Contractor may, at his discretion, submit a claim to the Contracting Officer for final decision, but will be required to
proceed diligently and expeditiously with the requirements of the task order.

g. The Government may determine the appropriate liquidated damages per task order. (See Section 00700,
"LIQUIDATED DAMAGES--CONSTRUCTION.")

h. Task orderswill then beissued using a DD Form 1155. Each task order will include the following information:

(1) Date of the task order.

(2) Contract number, task order number, and performance period in calendar days.

(3) Item number and description, quantity and unit prices.

(4) Task order price, delivery or performance data.

(5) Accounting and appropriation data.

(6) Any other pertinent data. (Scope of Work, drawings, etc.)

i. It should be realized by the Contractor that unforeseen circumstances may prohibit the Government from issuing
an individual task order even after the receipt of the Contractor's bid/proposal; or after the task order bids have been
opened or the task order proposal has been negotiated. |f such circumstances arise, the Government is not obligated
to reimburse the Contractor for any costsincurred in the preparation of the task order bid/proposal, site visit for the

Contractor/subcontractors and related expenses.

COMMENCEMENT OF MOBILIZATION/WORK
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a. The Contractor shall commence any mobilization and familiarization activities prior to actual work on individual
task orders as soon after contract award as practicable. The contractor shall be able to perform site visits, submit
cost proposals, and negotiate task orders with the Government ten (10) calendar days after contract award. The
Contractor shall be fully operational and capable of immediately starting physical work on any task order within 45
calendar days after contract award.
b. WITHIN 10 CALENDAR DAY S UPON NOTIFICATION OF AWARD THE CONTRACTOR SHALL:
Submit Performance and Payment Bonds to the Contracting Officer (See Section 00700).
c. WITHIN 5 WORKING DAY S OF ACCEPTANCE OF PERFORMANCE AND PAYMENT BONDS THE
CONTRACTOR SHALL: Meet with the Contracting Officer's authorized representative to establish the agendafor
the pre-construction conference.
d. WITHIN 45 CALENDAR DAY S OF AWARD THE CONTRACTOR SHALL:

(1) Haveall critical staff members available.

(2) Befully operational and capable of immediately starting physical work on any task orders previously
negotiated with the Government and on any required task orders.

PRE-CONSTRUCTION CONFERENCE

a. Initial Conference. When determined appropriate by the Contracting Officer, before the issuance of the first task
order under the contract, a conference will be conducted by the Contracting Officer's Representative to acquaint the
Contractor with Government policies and procedures that are to be observed during the prosecution of the work and
to develop amutual understanding relative to the administration of the contract.

Authority of the Authorized Representative of the Contracting Officer and Organization of Project Office.
Contractor's Safety Program.

Contractor's Environmental Protection Plan.

Quality Control Plan.

Correspondence Procedures.

Contractor's Labor Standard Provisions.

Contractor's Plan of Operations.

Contract Modifications and Administrative Procedures.

. Contractor's Job Layout and Storage Area.

10 Payment Estimate Data and procedures.

11. Contractor Utilities.

12. Security Requirements, and other Regulations, if applicable,

13. Government Furnished Material, if applicable.

14. Disposition of Salvage Property.

15. Contractor's | nsurance Requirements.

b. Individual Task Order Conferences. Conferenceswill be held on all task orders except those deemed not
necessary by the Contracting Officer's Representative.

NOTE: The Contractor shall submit the plansfor items (2), (3) and (4) prior to the Pre-Construction Conference for
review prior to the conference. These plans may be approved in or approved with comments at the conference.
Construction work will not proceed until after this conference has been held and the plans (2) and (4) have been
approved and avalid work order has been received by the Contractor.

Co~NooukwNPE

DEVIATION FROM PROPOSED LIST OF SUBCONTRACTORS

a. The Contractor shall update the list of his subcontractors monthly and submit the updated list through the
ACO/COR by the 10th day of each month. Thislist should contain all subcontractor deviations
(increases/decreases) which vary from the original list of contemplated subcontractors provided in the technical
proposal.

b. In addition to the above, the contractor shall submit with proposal for each task order alist of subcontractors who
will perform work under each task order.
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GOVERNMENT-FURNISHED EQUIPMENT/MATERIALS

a If Government property isfurnished as part of atask order, it will beidentified on the individual task orders. The
Government property will be received, loaded and transported from the storage site by the contractor. The
contractor shall be required to establish a hand receipt with the appropriate Property Book Officer to receive the
supplies as directed by the Contracting Officer.

b. The Contractor assumes the risk and responsibility for the loss or damage to Government-furnished property as
defined in FAR 52.245-2.

c. The Contractor shall follow the instructions of the Contracting Officer or his designated representative regarding
the disposition of all Government furnished property not consumed in performance of atask order.

RECORD DRAWINGS

a. During the execution of each task order, the contractor shall maintain a detailed record (vector graphics) at the
job site of all changes and corrections from layouts shown on the provided drawings or, as appropriate, produce
drawings of all work completed. Thisaction isrequired to update record drawings, to complete aDD Form 1354
(Transfer and Acceptance of Military Real Property).

b. The contractor shall be responsible for providing all contract drawings in the format specified by the
Government. Each sheet of the corrected set shall be stamped with the marking "RECORD DRAWINGS AS
BUILT." The contractor shall also submit the complete DD Form 1354 to the COR with the record drawings.

c. Prior tofinal payment for each task order, the contractor shall provide arecord drawing as designated by the
Contracting Officer. Final as-built drawings shall indicate, in addition to all changes and corrections, the actual
location of all subsurface utility lines which were affected or encountered during the work on the task order. The as-
built drawings shall show, by offset dimensions to two permanently fixed surface fixtures, the end of each run and
the location of each changein direction. Valves, splice boxes, material types and similar appurtenances shall be
located by dimensioning along the utility run from areference point. The average depth below the surface of each
run and type of material shall also berecorded. All information available about installed appurtenances shall be
recorded and keyed to the installed |ocation of the drawings.

d. Atthetime of beneficial occupancy of each structure or facility involved under the contract, the contractor shall
submit to the Contracting Officer or his designated representative as-built prints showing the af orementioned data.
Within ten (10) work days of the date set for completion of each task order, the contractor shall submit the final as-
built and record drawings to the Contracting Officer or his designated representative for review and approval if
required by the Contracting Officer. DD Form 1354 shall be provided to the Contracting Officer or his designated
representative for review and approval at thistime.

e. Submission of all drawings, tracing, prints, records, and as-built drawings shall be in electronic format if
specified by the Contracting Officer or his designated representative.

f. The Contracting Officer will consider that satisfactory progress has not been achieved for specified periodsin
guestion where the contractor fails to maintain the required record drawings, DD Form 1354. Ten percent (10%) (or
aminimum of $500.00) of any progress payment to be made will, therefore, be retained by the Government until
such drawings and completed forms are current.

SCHEDULING WORK

a. Before commencement of work under atask order, the Contractor shall confer with the Contracting Officer and
agree on a sequence of procedures; means of access to premises and building; space for storage of materials, fixtures
and equipment (excluding computers); delivery of materials and use of approach; use of corridors, stairways,
elevators; means of communications; location of partitions, eating spaces, and restrooms for Contractor's employees,
etc. A pre-construction conference may be scheduled at the discretion of the Contracting Officer or his designated
representative.

b. Most work will be performed in occupied areas. Furniture and portable office equipment in the immediate area
shall be moved by the Contractor and replaced to its original position. If the work required by the task order will not
allow for replacing furniture and portable office equipment in its original |ocation, the contractor shall replace those
itemsin new locations as assigned by the Contracting Officer or his designated representative. Delivery of materials
and equipment shall be made with a minimum of interference to Government operations and personnel.
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¢. When detours or street closures are required either during regular duty hours or non-duty hours, the contractor
shall notify the Contracting Officer or his designated representative, in writing, at |east ten (10) calendar daysin
advance of the occurrence, describing the circumstances and requesting approval. One lane of traffic shall be
maintained at all times unless otherwise approved in writing by the Contracting Officer or authorized representative.
The contractor shall be responsible for providing all necessary traffic control, such as street blockages, traffic cones,
flagmen, etc., as required for each task order at no additional cost to the Government. The final street repair shall be
completed within 14 days after the start of any street demolition for utility crossings or other purposes. Any part of
the street returned to services prior to final repair shall be maintained smooth with hot-mix cold-lay surface course.
Proposed traffic control methods shall comply with the Uniform Traffic Control Device Manual and shall be
submitted to the Contracting Officer or his designated representative for final approval.

d. Attheend of each working day, the contractor shall notify the Contracting Officer or his representative of the
locations of work to be accomplished the following work day viadaily inspection logs.

e. Work which requires tapping into existing electrical, sewer, water, storm sewer, air lines, controls, alarms,
telephone wires, etc., shall be performed in a manner which causes minimum interference with Government
operations.

(1) Where possible, and as directed by the Contracting Officer or his designated representative, interruptions to
utility servicesin other than family housing areas, shall occur during aweekend or during other than regular
working hours and shall be coordinated with the Contracting Officer or his designated representative.

(2) When interruption of utility servicesisrequired, either during regular duty hours or non-duty hours, the
contractor shall notify the Contracting Officer or his designated representative, in writing, at least fourteen (14)
calendar daysin advance of the occurrence, describing the circumstances and requesting approval. The contractor
shall be required to shut off and restore service unless otherwise directed by the Contracting Officer.

OPERATION AND MAINTENANCE

a. Prior tofinal acceptance and payment of each Task Order, the Contractor shall submit one (1) complete
equipment listing (to include name plate data) and three (3) copies of all operation and maintenance manuals to the
Contracting Officer's Representative for all mechanical/electrical systems, electrical controls, etc.

b. Three work daysin advance of final acceptance and payment, the contractor shall conduct atraining session
(one-hour minimum, on site) to brief up to six (6) Government personnel on the operation and maintenance
procedures of suchsystems. The Contractor shall provide three (3) compl ete tear-down/overhaul/repair manuals and
two (2) complete service literature catal ogs for the equipment manufacturer's engineered machinery products for the
equipment provided, as specified by task order.

ENVIRONMENTAL PROTECTION

a. The contractor shall be responsible for the proper removal, handling, and disposal of al solid, liquid, and gaseous
contaminants including lead and freon in accordance with all Federal, state and local regulations and codes in
addition to the provisions specified herein.

(1) Freonin existing refrigeration equipment shall be removed by licensed personnel into cylinders and drums
approved for recovery in accordance with ARI-88 and Mil Spec BBF142B. Freon shall not be discharged into the
environment. All recovered freon shall be turned in to the Fort Hood Director of Public Works.

(2) Contractor shall discharge gaseous contaminants so that they will be sufficiently diluted with fresh air to
reduce their toxicity to an acceptable level.

(3) Liquid contaminants may, subject to local utility standards, be diluted with water to alevel of quality
acceptablein thelocal sewer system, or shall be disposed of in approved vessel at approved sites.

b. All contaminants, scrap and debris resulting from operations under this contract, shall be removed at the end of
each working day and hauled off base to a state approved landfill. The Government will provide adisposal site for
Class 1, 2, and 3 lead-based paint contaminated material determined to be hazardous as well as asbestos
contaminated materials must be disposed of off-post in an approved landfill. Fluorescent light tubes, mercury
containing light ballasts, mercury containing thermostats and oxygen depl eting substances must be properly
packaged and disposed of at the Fort Hood DRMO in accordance with Section 00800, Salvageable and Repairable
Materials.

c. Burning of Materials and Debris. No materials or debris shall be burned on Government property.
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d. Covered Chutes. All chutesfor contaminants, refuse, etc., shall be covered or designed so asto fully confine the
material to prevent the dissemination of dust.

e. The Contractor shall coordinate all activities which may require environmental documentation or state
environmental permits with the Installation Environmental and Natural Resources office prior to start of work.

CONSTRUCTION SITE MAINTENANCE

The Contractor shall store all supplies and equipment at the location designated for the Contractor's Management
Office or at alocation designated by/coordinated with the Contracting Officer's Representative so as to preclude
mechanical and climatic damage. The site shall be maintained in a neat and orderly manner |AW the
Installation/Base regulations. Vehicles shall not be parked on grassy areas.

NOISE CONTROL

The Contractor shall comply with all applicable federal, state, local, and Installation/Base laws, ordinances, and
regulations relative to noise control.

GOVERNMENT EQUIPMENT ON THE SITE

The Contractor shall cover equipment that isto remain in place within the area of contract operations and protect it
against damage or loss; move and store equipment that is removed in performance of work where directed or reuse
in work as required by drawings and specifications. Equipment temporarily removed shall be protected, cleaned and
replaced equal to its condition prior to starting work. Security for equipment or materialsthat isto bereused and is
removed for temporary storage shall be the sole responsibility of the Contractor.

TRUCKING

The Contractor shall load all trucks in a manner which will relieve the site of loose debrisin a manner that will
prevent dropping of dust, dirt, and other materials on streets. All vehicles transporting hot-mix mixtures, sand, base
course material, surfacing aggregates, or dirt for work performance under this contract and traveling in excess of 35
mph on post area streets or main access roads shall have the materials covered with atarpaulin canvas or shall be
laded a minimum of six (6) inches below the top of the sideboards to avoid spillage materials. The Contractor shall
be responsible for cleaning up any materials that fall from trucks and any damage caused by debris falling out/off of
trucks.

TOILET FACILITIES

Contractor's personnel will be permitted to usetoilet facilities where available and or allowed by Facility User on
the premises subject to regulation and control of the Contracting Officer or his designated representative. Contractor
personnel shall ensure facility cleanlinessis maintained at all times. On those sites where no toilet facilities are
available, the Contractor shall provide portable chemical latrines. The cost of these toilets will be negotiated on task
orders.

ELEVATORS

a. Any temporary use of an existing elevator shall be by arrangement with the custodian and subject to his controls.
Such use will be of an intermittent nature. The Contractor shall provide and maintain suitable and adequate
protection covering for the elevator machinery, the hatchway entrance, and the interior of the elevator during the
period of temporary use. Loads in excess of the rated capacity of the elevator will not be permitted.
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b. The Government will bear the cost of electrical current for the operation of the elevator. Upon completion of
work, the Contractor shall remove the protection coverings together with any resultant dirt and debris, and leave the
equipment in a condition equal to that in which he found it.

SAFETY AND HEALTH

a. Thissectionisapplicableto all work covered by this contract.

b. The publications listed in Section 00900 are applicable to and form a part of this specification to the extent
referenced. The publications arereferred to in the text by basic designation only.

c. Definition of Hazardous Materials: Refer to hazardous and toxic materials/substances included in Subparts H
and Z of 29 CFR 1910, and to others as additionally defined in Fed. Std. 313. Those most commonly encountered
include asbestos, polychlorinated biphenyls (PCBs), explosives, radioactive material, lead, and lead based paint, but
may include others.

d. Asbestos

(1) Asbestos containing material (ACM) demolition may be required under this contract.

(2) THE CONTRACTOR ISWARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS BEEN
ASSOCIATED WITH FOUR DISEASES: LUNG CANCER, CERTAIN GASTROINTESTINAL CANCERS,
PLEURAL OR PERITONEAL MESOTHELIOMA AND ASBESTOSIS. Studiesindicate there are significantly
increased health dangersto persons exposed to asbestos who smoke, and further, to family members and other
persons who become indirectly exposed as aresult of the exposed worker bringing asbestos-laden work clothing
home to be laundered.

(3) The Contractor is advised that friable and/or nonfriabl e asbestos-containing material may be encountered in
area(s) where contract work isto be performed. Friable asbestos-containing material means any material that
contains more than one percent asbestos by weight that hand pressure can crumble, pulverize or reduce to powder
when dry. Nonfriable asbestos-containing materials are materials in which asbestos fibers are bound by a matrix
material, saturant, impregnant or coating. However, excessive fiber concentrations may be produced during
uncontrolled abrading, sanding, drilling, cutting, machining, removal, demolition or other similar activities.

(4) Care shall be taken to avoid releasing, or causing to be released, asbestos fibers into the atmosphere where
they may beinhaled or ingested. The Occupational Safety and Health Administration (OSHA) has set standards at
29 CFR 1910.1002 and 29 CFR 1926.58 for exposure to airborne concentrations of asbestos fibers, methods of
compliance, medical surveillance, housekeeping procedures and other measures that shall be taken when working
with or around asbestos-containing materials. The Environmental Protection Agency (EPA) has established
standards at 49 CFR
61.140-156 for the control of asbestos emissionsto the environment and the handling and disposal of asbestos
wastes.

(5) Use of friable asbestos-containing materials are not permitted by current criteriaand shall not be used in new
construction or modification projects (ETL 1110-1-118, 27 May 1983). Plans and specifications for all new
construction and modification projects will be reviewed to ensure that the use of friable asbestos-containing
materialsis not specified.

(6) Maintenance, modification, or demolition activities where exposure to asbestos dust may occur from
previously installed friable or nonfriable asbestos-containing material shall be identified. All precautions, to include
proper work practices, medical surveillance, respiratory protection, industrial hygiene, and environmental protection
requirements of OSHA, EPA (40 CFR 61.140-156) and DA Circular 40-83-4, as applicable, shall be strictly adhered
to.

e. Lead-Base Paint: The contractor shall report any findings of suspected lead or lead-based paint to the
Contracting Officer's Representative before starting work. Lead-based paint removal and disposal may be required
under this contract.

SAFETY ASSURANCE
a Pre-construction Safety Meeting: Representatives of the Contractor shall meet with the Contracting Officer
and/or hisrepresentative(s) prior to the start of repair, alteration or construction activities for the purpose of

reviewing the Contractor's safety and health programs and discussing implementation of all safety and health
provisions pertinent to the work to be performed under the contract.
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(1) This meeting may be held in conjunction with the pre-construction conference, if so directed by the
Contracting Officer, and/or his/her designated representative. The conduct of this meeting is not contingent upon a
genera pre-construction meeting. The level of detail for the safety meeting is dependent upon the nature of the
work and the potential inherent hazards.

(2) The Contractor's principal on-site representative(s), the general superintendent and his/her safety
representative(s) shall attend this meeting. The Contractor shall be prepared to discuss, in detail, the measures
he/she intends to take in order to control any unsafe or unhealthy conditions associated with the work to be
performed under the contract.

b. Compliance with Regulations: All work, including the handling of hazardous materials or the disturbance or
dismantling of structures containing hazardous materials shall comply with Department of Labor, OSHA
requirements found in 29 CFR 1910 and 29 CFR 1926, project identified national standards, military manuals,
instructions, pamphlets, standards and handbooks, and with USACE Safety Manual EM 385-1-1. All work shall
comply with latest revisions of Federal, State and local regulationsin force at time of task order award.

¢. Work involving the disturbance or dismantling of asbestos, asbestos-containing materials or lead based paint; the
demolition of structures containing asbestos or |ead based paint; and/or the disposal and removal of asbestos or lead
based paint, shall be reported to the Contracting Officer before starting work.

d. Contractor Responsibility:

(1) The Contractor shall assume full responsibility and liability for compliance with all applicable regulations
pertaining to the health and safety of personnel during the execution of work, and shall not hold the Government
liable for any action on his part or that of his employees or subcontractors, which resultsin illness, injury or death.

(2) The Contractor shall furnish to the Contracting Officer's Representative a complete accident prevention
plan, including a hazard analysis of all operationsto be performed by construction trade. The hazard analysis shall
be updated/submitted to the Contracting Officer's Representative on an ongoing basis as required prior to start of
new work. The accident prevention plan/hazard analysis documentation shall be forwarded to the Contracting
Officer's Representative's I nstallation Occupational Safety and Health Office, for approval prior to start of
contractual operations.

(3) All temporary construction electrical systems shall be equipped with ground fault circuit interrupter (GFCI)
protection.

(4) Contractor shall have a hearing conservation program in force when the noise level is 85dBA or greater for
Contractor/Government personnel.

(5) Contractor shall have a hazardous communication (HAZCOM) program in force and have his personnel
trained in the HAZCOM program. Contractor shall maintain up-to-date material safety data sheet (MSDS) fileson
site in addition to having on site awritten copy of the firm's HAZCOM program.

(6) The contractor shall report any accidents and injuries occurring on the Installation/Base to the Contracting
Officer within 24 hours. Emergencies, deaths, and major accidents shall be reported to telephone number 911 and
the Contracting Officer immediately.

e. Inspections, Tests, and Reports: The required inspections, tests, and reports made by the Contractor,
subcontractors, specially trained technicians, equipment manufacturers, and others as required by atask order, shall
be furnished in accordance with the terms of the task order.

f. Materials and Equipment: Special facilities, devices, equipment, clothing, and similar items (such as hard hats,
breathing apparatus, traffic barriers, etc.) used by the Contractor in the execution of work shall comply with the
applicableregulations. Materials and equipment shall be provided at no additional cost to the Government.

g. All companieswho conduct business within the state of Texas must, in accordance with Texas Workman
Compensation laws (Texas House Bill 62), have an approved company safety policy and an Accident Prevention
Plan.

The plan, approved by the Texas Workman Compensation Commission (TWCC), shall be submitted For
Information Only (FIO) in accordance with Section 01300, SUBMITTAL PROCEDURES. In addition to meeting
the TWCC requirements; the plan must also include the requirements of USACE Safety Manual EM 385-1-1.

h. All holes/pits/trenches/manway openings, etc., that are to be left open shall be surrounded with a 48 inch high
mesh fence with highly visible orange plastic coating. The fence shall be so anchored as to prevent sagging and
located a minimum of 3 feet from the opening so asto prevent an individual, should he fall acrossthe fencing, from
falling into the opening. Holes shall aso be covered, when not being worked in, with three quarter inch plywood or
ametal grating that will prevent small children from entering the hole.

i. Confined Space Entry, reference 29 CFR 1910.146 and all OSHA standards apply to this contract. The
Installation/Base Safety Office shall be contacted for any required permits.
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j. Radiation Permits and Authorizations: Contractors contemplating the use of devices containing radioactive
materials (i.e., soil moisture/density probes) or non-ionizing radiation producing equipment (radio frequency
radiation transmitters or lasers) while performing work on this contract shall obtain written authorization/permit
from the Installation/Base Radiological Protection Officer (RPO). To obtain the required authorization/permit,
contact the RPO. A 45-day lead time shall be anticipated. Without the proper authorization, contractors will not be
allowed to bring these devices on base.

HAZARDOUS MATERIALS

The Contractor shall provide the Directorate of Public Works (DPW)/Base Civil Engineer (BCW) Environmental
Officealist of all hazardous materials, storage, and disposal methods for the wastes generated to the Environmental
Office for review and approval prior to use of the materials. The Contractor shall submit spill prevention and
contingency plansto the Environmental Office for review and approval prior to start of work. Any costs associated
with spill clean up shall be borne by the Contractor.

PRESERVING HISTORICAL AND ARCHEOLOGICAL FINDS

The Contractor shall be required to obtain historical and archeological clearance from the Environmental Office
prior to conducting any disturbing action in areas where historical and archeological resources exist. This shall
include all areas except improved roads, grounds and similar areas. Any failure to do so, which resultsin damage to
cultural resources, may result in claims for costs of mitigating damage being assessed against the Contractor.

All construction or alteration work performed on or near historical structures shall comply with the Installation/Base
programmatic agreement with there State Historic Preservation Office. Contractor shall provide info and prepare
draft applications for Environmental Office submitted to state agencies.

CONTRACTOR STAFF

a. The contractor shall be accountable to the Government for conduct of contractor employees and representatives.
These individuals shall be subject to the same rules of conduct on the military installation (and at any installation
under its cognizance) which apply to Government civilian employees. The Government reserves the right to refuse
access to any contractor employee if the Contracting Officer determines such actionto bein the best interest of the
Government.

b. The contractor shall designate a responsible project management official of the company to represent himin all
matters pertaining to work under this contract. That individual shall be available to the Contracting Officer at all
times during regular working hours.

c. The contractor shall employee a competent English-speaking superintendent at the Installation/Base at all times
when work is being performed. The superintendent shall devote his/her time exclusively to supervision of work in
progress under this contract.

d. The contractor shall select well-qualified employees to perform work under each task order, provide aqualified
English-speaking supervisor to direct work at each work site, and keep employeesinformed of all improvements,
changes, and methods of operations.

e. When removal of a contractor employee or representative from afacility of the installation or other Government
property, becomes necessary due solely to the individual's misconduct or a security violation, the contractor shall
take prompt, appropriate action to remove that individual from his staff.

GOVERNMENT-FURNISHED UTILITIES

a. The Government will furnish to the Contractor from existing Government facilities and without cog to the
Contractor, water, gas, and electrical power supply as set forth below. Contractor shall be "energy conscious' in the
use of these Government-Furnished Utilities.

b. Water:
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(1) The Government shall furnish from existing Government facilities and without cost to the Contractor, an
adequate supply of water necessary for performance under this contract. The Government will in no case furnish or
install any required supply connections and piping for the purpose of implementing the availability of the water
supply. Contractor shall determine the extent to which existing Government water supply source is adequate for the
needs of this contract.

(2) All taps, connections, and accessory equipment required in making the water supply source available shall be
accomplished by and at the expense of the Contractor. All work in connection therewith shall be coordinated,
scheduled, and performed as directed and approved by the Contracting Officer or Contracting Officer's
Representative. Said taps, connections, and accessory equipment shall be maintained by the Contractor in
workmanlike manner in accordance with rules and regul ations of the Government installation. Upon completion of
the contract the removal of all taps, connections and accessories shall be accomplished by and at the expense of the
Contractor so as to leave the water supply source or facility inits original condition. Such removal shall also be
subject to the direction and approval of the Contracting Officer or Contracting Officer's Representative as provided
above.

c. Electricity:

(1) The Government shall furnish at existing Government facilitiesand without cost to the Contractor, all
electrical power necessary for performance under this contract; provided, the Government will in no case furnish or
install any electrical facility or accessory for the purpose of implementing the availability of electrical power for the
purpose of this
contract. The Contractor shall determine the extent to which existing Government electrical facilities are adequate
for the needs of this contract.

(2) All taps, connections, and accessory equipment required in making the electrical power available shall be
accomplished by and at the expense of the Contractor. All work in connection therewith shall be coordinated,
scheduled, and performed as directed and approved by the Contracting Officer or Contracting Officer's
Representative. Said taps, connections, and accessory equipment shall be maintained by the Contractor in
workmanlike manner in accordance with rules and regulations of the Government installation. Upon completion of
the contract or task order the removal of all taps, connections and accessories shall be accomplished by and at the
expense of the Contractor so asto leave the electrical power or facility initsoriginal condition. Such removal shall
also be subject to the direction and approval of the Contracting Officer or Contracting Officer's Representative as
provided above.

d. Telephone Services: Contractor shall obtain telephone service at no cost to the Government.

e. Interruption of Utilities Service: All temporary outages of any utility services required for the performance of
work shall be scheduled with the Contracting Officer's Representative no less than 14 days in advance of such
outages; the Contractor may request awaiver from this requirement from the Contracting Officer's Representative
when the utility outage will be of avery limited nature (e.g., within afew rooms of abuilding). If during work
performance the Contractor has determined that a utilities-related situation involves therisk to life or substantial risk
to property, utilities shall beimmediately disrupted to reduce the emergency and alleviaterisk. If such arisk exists,
or if such adisruption does occur, the Contractor shall notify the Contracting Officer's Representative at the earliest
practical time, and in no case later than two hours following the occurrence.

f. Excavation and Utility Clearance: (See Section 00800, AVAILABILITY AND USEOF UTILITY SERVICES)

ADP SUPPORT REQUIREMENTS

a. The Contractor shall be responsible for obtaining, maintaining, and operating an operational computer system
which is compatible with the Government computer systems and networks.

b. The contractor shall be responsible, at his own expense, for obtaining his own automation system consisting of at
least two (2) IBM compatible computers. Ownership of this system shall remain with the contractor. Each
computer shall be fully capable of running MICROSOFT Windows 2000 operating system and that operating
system shall beinstalled and fully operational upon issuance of notice to proceed for the initial task order issued
under this contract. Each computer to be utilized for completion of work under this contract must support network
connections viatwisted pair cables and appropriate network cards.

c. Inaddition to other software systems as specified by the Contracting Officer, the contractor's systems shall be
fully capable of running the following software applications and upgrades, as they are implemented by the
Government, to provide complete compatibility with Government systems.

DACAG63-02-R-0002 00800-19



AM#0006

ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-02-R-0002

MICROSOFT PRODUCTS INTERGRAPH/BENTLEY PRODUCTS
Word 2000 Microstation V

Access 2000 MGE

Powerpoint 2000

Excel 2000

d. Accessto the software will be provided viathe network to provide assured compatibility between the Contractor
and the Government. However, the Contractor is responsible for insuring administrative work to be accomplished
under this contract can be accomplished via contractor-furnished software and that contractor-furnished software
and that contractor activities can function appropriately for short periods of time without network support.
Technical assistance can be arranged through the Contracting Officer with the Government systems support team on
areimbursable basis.

e. Printed communications which can be digitized will primarily be transferred viaalocal area network (LAN)
between the Contracting Officer's Authorized Representative (COR) and Directorate of Public Works (DPW)
technical inspection staff. Digitized as-built drawings and backup information can be transferred via 8mm tape
cassettes or floppy disks (either 5 1/4" double density or 3 1/2" high density) if the network is not available or if the
COR or DPW is not able to accept the data viathe LAN.

f. The contractor shall provide its own printer capability for both letter quality text and graphics with at least 300
dpi resolution or better Capabilities shall support all required reports, forms, and diagrams specified in the contract
or as specified by the Contracting Officer or his representative.

g. The Contractor shall provide all required equipment for cabling and hookup of Contractor computer systems to
include connection to the Government-furnished LAN.

FIRE PREVENTION AND PROTECTION

a. The Contractor shall comply with all fire prevention measures as set forth by the National Fire Protection
Association; other recognized fire prevention agencies; and installation/base regul ations (which can be obtained
from the Installation/Base Fire Department). Each construction site shall be inspected with afrequency necessary to
ensure understanding and compliance on the part of the Contractor with all applicable provisions of the Fire
Regulation. Combustible trash shall not be destroyed by open fire at the construction site but shall be removed of f
post. Approved types of portable fire extinguishers shall be furnished and installed at each construction site by the
Contractor. Information concerning approved typesis available at the I nstallation/Base Fire Department. The
Contractor shall obtain permits for any hot work (welding, etc.) from the Fire Department before commencing work.
b. The Contractor shall be liable for any fire loss to Government property attributable to negligence on the part of
the Contractor, including failure to comply with fire prevention measures prescribed by the terms of this contract.

CONTRACT VALUE

a. GUARANTEED MINIMUM

1. Base Period: The cost for all contracts combined (contingent upon the award of four contracts— three
unrestricted and one 8(a) competitive) awarded under this RFP is $400,000.00. (2% of the estimated not-to-exceed
amount, but no less than $100,000.00 for each contract.)

2. Option Period I, I1, 111, and IV: The anticipated cost for all combined active contracts is $180,000.00 per
option period (1% of the estimated not-to-exceed amount for each active contract).
b. ESTIMATED NOT-TO-EXCEED (NTE) AMOUNT

1. The estimated NTE amount for all awarded/active contracts combined is $18,000,000.00 for each contract
period.

2. Thetotal NTE amount over thelife of all combined awarded/active contracts will not exceed
$90,000,000.00.
If the Government determines that there are not four qualified/responsive/responsible offerors, the NTE amount will
be equability adjusted to the qualified/responsive/responsible offerors. This adjustment will be partly based upon
the offeror’ s bonding capacity.
c. CONTRACT FLOORS: Prior toany task ordersbeing issued competitively, noless than $1,000,000.00 in
task or ders will beissued to each contractor. Thisfloor istoestablish each contractor’s actual perfor mance
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level. Failureof thecontractor’s quality of deliver ables, timeliness, cost contr ol, price, cost, or other factors
that the Contracting Officer believes arerelevant coul d effect this contract floor.

d. If the Government's requirements for the services set forth in this RFP do not result in orders in the amount
described in paragraphs aand b, above, the event shall not constitute the basis for an equitable price adjustment
under this contract(s).

DELIVERABLES

a. Except as specified or directed otherwise, the contractor shall provide all deliverables, task order work, reports,
plans, forms, schedules, etc., to the Contracting Officer promptly within the specified schedules. All plans,
schedules, etc., must be reviewed and approved in writing by the Contracting Officer except as specified otherwise
herein and as otherwise redel egated by the Contracting Officer.

b. Existing as-built drawings required for each task order shall be provided (if available) to the contractor in hard
copy and/or in format compatible with the automated system in service at the Central Texas Area Office (CTAO).
Upon completion of each task order, the contractor shall return updated as-builts to the Government in the same
format before final payment is made by the Government.

c. The contractor shall submit for Government approval aproposal format similar to the CSI format, with other
submittals, using automated and hard copy methods. Thisformat will be reviewed by the Government and must be
approved by the Contracting Officer prior to its use on a proposal. Proposals for individual task orders shall include
all information necessary to completely describe the project.

SERVICES TO BE PERFORMED

The general requirements for the nature and categories of work to be performed under this contract includes but is
not necessarily limited to the following:

Site clearing, building renovation, earthwork, site drainage and utilities, roads and walks, cast in place concrete,
brick masonry, block and tile masonry, structural metal, metal joists and decking, rough carpentry, finish carpentry,
built in cabinetry and furniture, roofing and siding, sheetmetal work, doors, windows and glazing, window
coverings, entrances and store fronts, lath and plaster, drywall, painting and wall coverings, floor tile and carpeting,
pipe and fittings, plumbing devices and fixtures, fire extinguishing systems, fire alarm systems and intrusion
detection systems and equipment, heating and air conditioning and ventilating equipment and systems, ducts and
controls, boxes and wiring devices, starters, breaker panels, switching devices and transformers, lighting, primary
and secondary power systems, asbestos abatement, |ead-based paint abatement, and environmental revitalization.

PERMITS AND APPROVALS

a. The contractor shall, at his own expense, obtain all necessary permits, licenses, and approvals as required by
Federal, state, local laws, and installation regulations. Thisincludes, but is not limited to, obtaining approvalsfrom
the installation/base fire chief, excavation and utility clearance coordination and digging permits from the
DPW/BCE, and permits/clearances from the I nstall ation/Base Environmental Management Office.

b. The Government will not be responsible in any way for damage occasioned by fire, theft, accident, or otherwise
to the contractor's (or employees') personal belongings, stored supplies, material's, equipment, supplies, or materials.

COMMUNICATIONS EQUIPMENT

The contractor shall provide adequate communications equipment for the performance of this contract. The Project
Manager and all Project Engineers shall be accessible to the Contracting Officer around the clock through the use of
cellular telephones.

CERTIFICATES OF COMPLIANCE (SUBMITTALYS)
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Any certificates required for demonstrating proof of compliance of materials with specifications requirements shall
be executed in six (6) copies. Each certificate shall be signed by an official authorized to certify in behalf of the
manufacturing company and shall contain the name and address of the contractor, the project name and location, and
the quantity and state or dates of shipment or delivery to which the certificates apply. Copies of laboratory test
reports submitted with certificates shall contain the name and address of the testing laboratory and the date or dates
of the tests to which the report applies. Certification shall not be construed asrelieving the contractor from
furnishing satisfactory material, if the material isfound not to meet the specific requirement.

WORK HOURS

a. Normal working days (except national legal holidays) will be Monday through Friday, 0730-1630 daily. If the
contractor desires to work during other periods than the normal working days, additional Government inspection
forces may be required. The Contractor shall make his/her request to the Contracting Officer three calendar daysin
advance of his/her request to the Contracting Officer three (3) calendar days in advance of his/her intention to work
during other periods to allow assignment of additional inspection forces. If such forces are reasonably available, the
Contracting Officer may authorize the Contractor to perform work during other than normal duty hours/days. No
overtime work will be authorized without specific approval and clearance by the Contracting Officer. Any overtime
work not required by the contract or task orders shall be accomplished by the contractor at no additional cost to the
Government.
b. The Government will determineif a problem is an emergency, urgent, or routine. The Contractor shall comply
with the following response times after being notified that a problem exists:
Emergency - 2 hours (around the clock)
Urgent - 1 work day
Routine - 5work days
¢. The Contractor employees shall not normally be expected to work during Federal holidays. The Government will
not pay for services performed on these holidays unless the Contracting Officer's approval has been received in
advance of the holiday. The Contractor shall observe the same federal holidaysobserved by the Government:

New Year's Day

Martin Luther King Jr.'s Birthday

President's Day

Memorial Day

Independence Day

Labor Day

Columbus Day

Veterans Day

Thanksgiving Day

Christmas Day

other holidays as designated by Executive Order or Public Law

DEVIATION FROM PROPOSED MANAGEMENT PERSONNEL

The Contractor shall obtain prior written approval from the Contracting Officer before making any changesin his
proposed management staff set forth in histechnical proposal.

TASK ORDER LIMITATIONS

(a) Minimum order. $2,500.00.
(b) Maximum order.
(1) A single Task Order — the estimated total NTE amount of current contract period.
(1) A series of task orders of that exceeds the estimated total NTE amount of the current contract period,
outstanding at any given time.
(2) A series of task ordersissued within five (5) working daysin excess of $10,000,000.00.
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(c) Notwithstanding paragraph (b) above, the Contractor shall honor any orders exceeding the limitationsin
paragraph (b), unless those orders are returned to the ordering office within 72 hours after issuance, with written
notice stating the Contractor's intent not to accomplish the stated work and the reasons. Upon receiving this notice,
the Government may acquire the supplies or services from another source. The Contractor may, however, accept
orders exceeding the maximum amounts specified in subparagraph (b) above.

WORK COORDINATION FOR FAMILY HOUSING PROJECTS

a. Seven (7) calendar days before starting any work in a housing area, the Contractor shall leave atypewritten flier
at each affected quarters describing the work and dates of work performance. Theflier will have the approval of the
Contracting Officer's Representative before distribution. If the scheduled start of work is delayed for some reason,
the Contractor shall provide the affected quarters' occupants a new start date. The Contracting Officer's
Representative may waive the flier requirement for time critical or emergency work.

b. The Contractor shall coordinate all work on occupied family housing quarters with the affected occupants. The
Contractor shall obtain permission from the occupant before entering any housing unit. The Government will not
provide access to occupied housing units; therefore, the Contractor shall anticipate and plan for delays resulting
from absent occupants.

c. The Contractor shall coordinate with the Contracting Officer's Representative on obtaining alock box key to
permit access to vacant family quarters, as required.

d. During all work in family housing areas, the Contractor shall minimize disturbance to family housing occupants.
e. When working on occupied family housing quarters, the Contractor shall maintain aneat work area. The
Contractor shall stack and arrange on-site material's, equipment, etc. in an orderly manner just prior to departure of
Contractor personnel at the end of each workday.

f. The Contractor shall plan work to avoid leaving any structural opening resulting from contract work exposed to
the environment, or shall provide temporary measures to prevent any damages therefrom. Under no circumstances
shall occupied family housing quarters be left unsecured overnight due to contract work.

g. Field offices, storage facilities or staging areas are not permitted in the Military Family Housing area. Contractor
operated/owned vehicles, equipment, tools, toilet facilities as well as building materials, waste, rubbish or
construction debris shall not remain on site overnight in the Military Family Housing area. All Contractor
operated/owned vehicles,

equipment, tools, etc., shall be stored as prescribed in Section 00800, "CONSTRUCTION SITE MAINTENANCE."
Applicable traffic control signage where required by the contract may remain overnight in the Military Family
Housing area.

SALVAGEABLE AND REPAIRABLE MATERIALS

a. Material classified by the Contracting Officer or the Contracting Officer's Representative as salvageable, and
equipment designated on the drawings or specifications, shall remain the property of the Government and shall be
turned in as directed by the Contracting Officer.

b. Material classified by the Contracting Officer or the Contracting Officer's Representative as repairable shall be
thoroughly cleaned and delivered as directed by the Contracting Officer.

c. Material and equipment not identified to be removed and turned in to the Contracting Officer will become the
property of the contractor. Materials not classified as sal vageabl e or repairable by the Contracting Officer or the
Contracting Officer's Representative shall be removed from the site and disposed of off post at no cost to the
Government.

d. Prior to commencing work, ajoint inventory will be conducted by the Contractor, the Contracting Officer's
Representative, and Government Inspector during which salvageable, repairable material will beidentified. The
Contractor will be given acopy of thisinventory, and Contractor shall be accountable for this property as indicated
above. Thisjoint inventory shall in no way limit or preclude the Contracting Officer from designating additional
itemsin the above categories during the life of this contract. |dentified materials shall be delivered as directed by the
task order.

CONSTRUCTION SCHEDULES
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a. For each task order the Contractor shall be required to prepare and submit to the Contracting Officer a practicable
schedule as outlined in Section 00700, "SCHEDULES FOR CONSTRUCTION CONTRACTS", Section 01320,
"PROJECT SCHEDULES (NETWORK ANALY SIS SYSTEM)" and Section 01321, PROGRESS SCHEDULE
(BAR CHART)." Schedules shall bein bar chart format as described in Section 01320, unless otherwised specified
in thetask order. Cost for preparing bar charts shall be considered part of the Contractor's labor rates and shall not
be separately costed.

b. Critical Path Method (CPM) format schedules, when required shall be provided as described in Section 01320.
Costsfor preparing and updating CPM shall be included in the task order.

c. The Contractor shall utilize acomputer software program to generate his/her construction schedule. Software
program shall include all requirements for " Schedule for Construction Contracts' FAR 52.236-15.

PROBLEM REPORTING

The Contractor shall report to the Contracting Officer Representative (COR) all construction problems or design
deficiencies encountered during construction. Report shall include recommended solutions or alternatives. The
reporting shall be done on aform provided by the Contractor. Thisshall be called a Corrective Action Request
(CAR), Request for Information (or Instruction) (RFI) or whatever title the Contractor desires as long as the form
and titleis acceptable to the COR.

CONSTRUCTION DRAWINGS

The contractor shall submit all drawings on disk and/or in hard copy, as required in each task order.

COMPLETION OF TASK ORDERS

a. Performancetime will be negotiated for each task order considering that all task ordersissued will be
accomplished and performed concurrently. All payrolls must be submitted to finalize task orders. The contractor
shall provide abar chart schedule, unless otherwise specified, with each proposal which will be revised and
resubmitted based upon the negotiated completion date. The bar chart shall be updated weekly for each task order
after the Contractor receives the notice to proceed for that task order. Some task orders may require phased
completion times. Completion times for individual phases of such task orders will be determined by mutual
agreement during project proposal negotiations.
b. Thefollowing requirements pertain to timely completion of task orders. The performance period for any task
order shall begin asindicated upon the task order. A task order is considered complete upon final acceptance of
work completed under that order to include delivery of acceptables, required as-builts, drawings, DD Form 1354,
DA Form 2877,0&M training and manuals, and warranty information.
c. The Contractor shall plan, perform, and manage all work so as to comply with specified completion dates without
resorting to other task orders and without resorting to other actions which result in additional cost to the
Government. The following categories shall be used as a basis for estimating compl etion dates:

(1) Proper crew sizes and equipment.

(2) Use of subcontractors.

(3) Required phasing.

(4) Concrete curing.

(5) Government delay of accessto work site.

(6) Testing and evaluation of work site conditions which require extra days.

(7) Documented unavailability of materials or equipment.

(8) Full compliance with any applicable law, regulation, or safety requirement which delays time beyond the
number of days allowed by other elements.

(9) Extensive coordination required for use of utilities and digging permits.

(10) Factors beyond the contractor's control which delays work.

(11) The need to negotiate a completion time which would appear sooner than normal based on priority and
criticality work completion.
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NOTICE OF COMPLETION OF TASK ORDER

The Contractor shall notify the Contracting Officer upon completion of each individual task order. The contractor
shall give a minimum advance notice of two (2) working days of the date the work will be fully completed and ready
for final inspection.

COMPLETION INSPECTION

a. Upon completion of all work, or any increment thereof established by a completion time stated elsewherein the
specifications, the contractor's Quality Control (QC) system manager shall conduct a completion inspection of work
and develop a"punch list" of items which do not conform to the approved plans and specifications. Such alist shall
beincluded in the contractor's QC documentation, as required by below and shall include the estimated date by
which the deficiencies will be corrected.

b. The contractor's QC system manager or his staff shall conduct a second compl etion inspection with the COR to
ascertain that all deficiencies have been corrected. The completion, inspection, and correction of any deficiencies
required by this paragraph shall be accomplished within the time stated for completion of the entire work or any
particular increment thereof if the project is divided into increments by separate completion dates. The completion
inspection and second inspection shall be performed before projects are turned over.

c. Documentation:

(1) Records: The contractor shall maintain current records of quality control operations, activities, and tests
performed including the work of suppliers and subcontractors. These records shall be entered on the Daily
Construction Quality Control Report and include a description of trades working on the project, numbers of
personnel working, weather conditions encountered, any delays encountered, and acknowledgement of deficiencies
noted along with the corrective actions taken on current and previous deficiencies. The contractor shall provide the
report and a copy to the Contracting Officer's Authorized Representative (COR). The contractor shall retain a
second copy in the contractor'sfiles. These records shall also include factual evidence that require activities or tests
to have been performed. This shall consist of, but not be limited to, the following:

(a) Type and number of control activities and testsinvolved.
(b) Results of control activities or tests.

(c) Nature of defects, cause for rejections, etc.

(d) Proposed remedial actions.

(e) Corrective actions taken.

(2) Contents: Quality control records shall cover both conforming and defective or deficient features and shall
include a statement that supplies and material incorporated in the work have been inspected and comply with the
contract. Two legible copies of these records shall be furnished to the Contracting Officer daily.

d. Notification of Compliance: The Contracting Officer will notify the contractor of any noncompliance with the
foregoing requirements. The contractor shall, after receipt of such notice, take immediate corrective action. Any
such notification delivered to the contractor or the contractor's representative at the work site shall be deemed
sufficient for the purpose of official notification. If the contractor fails or refuses to comply with the request action
promptly, the Contracting Officer may issue an order to stop all or part of the work until satisfactory corrective
action has been taken. No portion of work time lost as a result of any stop work order shall be made the subject of a
claim for exension of time or excess costs or damages by the contractor.

MATERIAL APPROVAL SUBMITTALS

a. Material submittal requirements will be determined during negotiations of individual task orders. Submittals
accomplished IAW the clause "Materials and Workmanship" shall be submitted in four copies unless otherwise
specified. Submittals applicable to the entire contract shall be approved by the Contracting Officer prior to start of
work on any task order.

b. Certificates which demonstrate proof of compliance of materials with specification requirements shall be
executed in four copies. Each certificate shall be signed by an official authorized to certify on behalf of the
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manufacturing company and shall contain the name and address of the contractor, the project name, location, and the
quality and dates of laboratory tests.

c. Wheretask ordersrequire reports to be submitted with certification, the reports shall contain the name and
address of the testing |aboratory and the dates of the tests to which the report applies. Certification shall not be
construed as relieving the contractor from furnishing satisfactory material that complies with the task order's plans
and specificationsiif, after tests are performed on selected samples, the material is found not to meet the specific
requirements.

d. Required tests shall be ordered as required per task order. Where testing samplesfail to meet specification
requirements, the materials represented by the sample shall be replaced with materials which do meet the
specifications. All retesting costs shall be borne by the contractor. Samples shall be clearly identified. The
Government reserves the right to sample and test materials for compliance with appropriate specifications. (See
Contractor Quality Control System.)

SPORADIC WORKLOAD

The Government's workload (Task Ordersissued under this contract) will often be sporadic in nature. Bursts of
projects will be given to the Contractor at one time followed by periods (possibly several days, weeks, or months at
atime) where no work will be given to the Contractor at all, followed by yet another burst of work. Contractor shall
have the management, technical and financial capability to continuously meet the Government's requirements, as
stated in this RFP, throughout the sporadic workload periods whenever they occur during the life of the contract.
Normally, the Government's heaviest procurement workload is during the 4th quarter of the fiscal year (JULY,
AUGUST, & SEPTEMBER).

FIRM-FIXED PRICE (FFP) TASK ORDER

a. A firm-fixed price (FFP) task order providesfor a price that is not subject to any adjustment on the basis of the
contractor’ s cost experience in performing the task order, except where unit price lineitems are used in afirm fixed
priced task order, which are subject to actual work in place adjustments.

b. The Contractor shall review the scopes of work for completeness/biddability and then provide a proposal for the
work. When there exists the need for architect-engineer services associated with the construction, the contractor
will develop awork plan as specified by the Government to cover the engineering requirements as well as prepare
one proposal to cover the costs of development of the work and the follow-on construction effort. In either case,
when preparing the proposal, the contract bid schedule line item disciplines will be used to price labor hoursto be
performed by the Prime Contractor, with only hours being negotiated. For work that the Prime Contractor intends to
subcontract out, competition must be obtained (as detailed in Data Item Description FRPO008, Price Proposal) and
the most fair and reasonable prices reflected in the Contractor’ s proposal. The Government shall eval uate the
proposal, assures competition is present and sufficient, when required; determines price reasonabl eness; negotiates
with the Contractor, if necessary; and issues the FFP task order.

UNDEFINITIZED TASK ORDER (UTO)

(a) Theissuance of UTO's as undefinitized actions will be the exception, rather than the rule, under this contract. A
UTO may be issued by the Contracting Officer when work must commence almost immediately and thereis
insufficient timeto fully definitize the price. In these cases, the Government will have, as a minimum, a Scope of
Work and an Independent Government Estimate completed. (Otherwise, the action falls under the definition of an
Undefinitized Contract Action (UCA) for which the district has no authority to issue without prior approval by
higher headquarters.) Task Orderswill beissued with a not-to-exceed amount which reflects the most accurate
estimate of the work.

(b) For any UTO, the Government will usually obtain a price proposal from the Contractor prior to issuing the task
order. In thisway, the IGE can be compared with the proposal and a most realistic not-to-exceed limit can be
established for obligation under the task order. Asin the firm-fixed-price task orders, the contract bid schedule line
item disciplines will be used to price labor hours for work to be performed by the prime contractor, with only hours
being negotiated. For work that the prime intends to subcontract out, competition shall be obtained and the most fair
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and reasonabl e prices reflected in the contractor's proposal. The Government will then evaluate the proposal, assure
competition is present and sufficient (when reguired), determine price reasonabl eness, negotiate with the contractor
if necessary, and take action to issue a modification to the task order to definitize the action. Government will ensure
that adequate funds exist prior to issuing the definitization mod.
(c) In those cases where the task order must be issued without the contractor's proposal, the following limitations
will apply:

(1) Contractor's proposal shall be submitted to the Go vernment within 30 calendar days after the issuance of the
task order by the Contracting Officer; if it isnot, Contracting Officer will take action to terminate the task order.

(2) Contractor shall not perform work beyond 50% of the not-to-exceed obligation without having submitted a
qualifying proposal to the Government.

(3) The Government may increase the 50% performance limitation stated above in paragraph (c)(2) to 75% when
the
Contractor submits a qualifying proposal; thisincrease will be accomplished viaamodification (signed by the
Contracting Officer) to the task order.

(4) All task ordersissued as UTO's shall/will be definitized within 90 calendar days after receipt of the
contractor's
proposal; any extension of this time must be approved by the Contracting Officer in writing prior to the 90th day;
the
Area Office will submit the justification for the extension to the Contracting Officer for approval.
FAILURE TO ADHERE TO THESE TIME CONSTRAINTSWILL RESULT IN THE CONTRACTING
OFFICER'STAKING ACTION TO TERMINATE THE TASK ORDER

BONDS

(a) Bonds listed below are required when the bid amount exceeds $25,000. The name and business address of
the surety shown on the executed bond forms submitted in response to this solicitation must be the same as the name
and business address listed for the surety in Department of Treasury Circular 570. Any offeror required to furnish a
bond has an option to furnish such bond in the form of afirm commitment with good and sufficient surety or
sureties acceptabl e to the Government, such as Standard Form 24 (for Bid Bond); Standard Form 25 (for
Performance Bond); Standard Form 25-A (for Payment Bond); postal money order, certified check, cashier's check,
bank draft, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the
United States.

(b) Bid Bonds (Original Bid Bonds, with signatures, must be submitted at the time the price proposal is due).
Each offeror shall submit with his offer a Bid Bond on Standard Form 24 with good and sufficient surety or sureties
acceptable to the Government, or other security as provided in Section 00700, BID GUARANTEE, in the amount of
guarantee minimum

(c) Performance and Payment Bond. Within ten (10) days after notification of award of the contract, the
contractor shall execute and furnish two bonds, each with good and sufficient surety or sureties acceptable to the
Government, namely a performance bond and a payment bond. (Standard Form 25, Performance Bond, and
Standard Form 25-A, Payment Bond, are included in Section 00500.) Any bonds furnished shall be furnished by the
Contractor to the Government prior to commencement of contract performance. The penal sums of such bonds will
be asfollows:

(1) Initial Performance Bonds. The penal sum of the performance bond shall equal the amount specified in
the Bid Schedule under the CLIN for “Initial Bonding.”

(2) Additional Performance Bonds. As allowed by Section 00700, ADDITIONAL BOND SECURITY,
additional Performance Bonds will be requested by the Contracting Officer in increments as addressed with the Bid
Schedule under the CLIN for “Additional Bonding.”

(3) Initial Payment Bonds. The penal sum of the payment bond shall equal the amount specified in the Bid
Schedule under the CLIN for “Initial Bonding.”

(4) Additional Payment Bonds. As alowed by Section 00700, ADDITIONAL BOND SECURITY,
additional Payment Bonds will be requested by the Contracting Officer in increments as addressed within the Bid
Schedule under CLI N for “Additional Bonding.”

NOTE: It isthe intent of the Government to have all task orders fully bonded. The Government will award the initial
bonding specified in the bid schedule at time of award. When the initial bonding has expired, the Government will
use the “ Additional Bonding” CLIN as specified in the Bidding Schedule to obtain additional bonding.
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(d) Notwithstanding contract clause Section 00700, PAYMENTS UNDER FIXED -PRICE CONSTRUCTION
CONTRACT, paragraph (g), the Government will not reimbursethe Contractor initially for the amount of premiums
paid for the Performance and Payment Bonds. This payment will be made upon the issuance of task orders equaling
the penal sum of the outstanding bonds. This payment will not exceed the lower of either the offered price for
Performance and Payment Bonds or the actual amount paid to the Surety.

FAILURE TO INCLUDE BID BOND OR OTHER BID SECURITY ON TIME MAY BE CAUSE FOR
REJECTION OF THE OFFER AS NONRESPONSIVE. LATE BOND OR OTHER SECURITY WILL BE

TREATED IN THE SAME MANNER AS PROVIDED IN THIS RFP FOR LATE BIDS.
FACSIMILE/ELECTRONIC BONDS ARE NOT ACCEPTABLE.

END OF SECTION 00800
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SECTION 00900
DESCRIPTION/SPECSWORK STATEMENT

1.0 OBJECTIVE: Thiscontract isintended to provide rapid response to remediation of real property (i.e.
maintenance/ repair/minor construction situations relating, but not limited to, the civil, mechanical,
plumbing, structural, electrical, HVAC, instrumentation, security and safety areas of Government and civil
facilities) in a cost effective manner. Some Architect-Engineering Services related to construction may be
required. A Professional Engineering “seal” shall be provided on that work. Seethe following Sectionsfor
specific tasks:

2.0 DESCRIPTION.

2.1 The Contractor shall provide, upon receipt of atask order, all labor, materials, supplies, parts (to
include system components), plant, supervision, equipment, and related services, (except when specified as
Government furnished), to repair, construct, and/or maintain military or civil real property facilities and
structures within the geographic boundaries of the U.S. Army Corps of Engineers— Southwestern Division
as specified in strict accordance with all terms, conditions, special contract/task order requirements,
specifications, drawings, attachments, and exhibits contained in the contract or incorporated by reference.

2.1.1 Contractor'swork and responsibility shall include all Contractor planning, programming,
administration, and management necessary to provide all remediation (i.e. maintenance, repair, and/or
construction and services) as specified. The work shall be conducted by the Contractor in strict accordance
with the contract and all applicable Federal, State, and local laws, regulations, codes, or directives. The
Contractor shall provide related services such as preparing and submitting required reports, performing
administrative work, and submitting necessary information as specified under this contract and within each
task order. The Contractor shall ensure that all work provided meets the scope of work for each task order,
and any special specifications included with the individual task order or included in any applicable
documents.

2.1.2 The Government will provide a detailed scope of work to the Contractor detailing the task to be
accomplished. The detail provided will vary from a general idea of what is required with no drawings to
compl ete design documents, depending on the complexity of the project. The Contractor shall use the
information provided by the Government and submit a complete proposal regardless of how much
information is provided by the Government. The proposal shall include the remediation method, labor and
materials necessary for performing the work required. For task orders where no drawings are provided by
the Government, the Contractor shall provide sketchesto clearly show what work isincluded with his
proposal.

2.1.3 The Contractor shall complete al work and services under this contract in accordance with
schedules established in each task order. Submittal dateswill be included in the task order. These dates
identify when submittals are due in the issuing office and other addresses identified in the task order.
Types and numbers of submittals and dates and places for review meetings shall be established by each
task order.

3.0 DEFINITIONS.
3.1 Thefollowing terms apply to this contract (thelist isnot al inclusive).

3.1.1 SiteSurvey: Aninspection of afacility to evaluate areas which need remediation.

3.1.2 Feasbility Study: A study undertaken to determine the cost effectiveness of a proposed facility
remedial action.
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3.1.3 Work Plan: A detailed package consisting of single line diagrams, engineering calculations,
criteria, manufacturers data/cut sheets, specifications, budget estimates, etc., suitable to provide detailsto
remediate afacility

3.1.4 Facility Remedial Project (FRP): A project undertaken to correct asituation identified from asite
survey, feasibility study, or other sources.

3.1.5 Remediation Action: The action taken to implement awork plan; e.g., repair, renovation, minor new
construction.

3.2 Data Submittal Requirements.

3.2.1 DD Form 1423— CONTRACT DATA REQUIREMENTSLIST. These forms, attached to Section
00910 of this contract, show the frequency of submittals and the number and destination of the submittals
aswell asrelated contracting office requirements. They are referenced in the scope of work (SOW) by title
and DATA ITEM NUMBER (DIN). The DIN isassigned to the data submittal requirementsfor the
Contractor. The DIN isapha-numericinthat it iscomposed of alphabetical |etters and sequential data
submittal requirements, numbers: e.g., FRPO001 isthe first (001) data submittal requirement for the Facilities
Remediation Project (FRP). They are cross-referenced to the scope of work and DD Form 1644 described
below through common DIN titles.

3.22 DD Form 1664 - DATA ITEM DESCRIPTION. These forms, attached to Section 00910 of this
contract, contain the requirements for contractor data submittals required in the SOW. Each DD Form 1664
is coded with the same alpha-numeric DIN numbers and titles asthe DD Form 1423sfor cross-referencing
data submittal requirements, frequency of submittals, and number and destination of submittals.

4.0 SERVICESTO BE PERFORMED.

4.1 General Services: The Contractor shall, commencing upon issuance of atask order, supply al
personnel, tools, equipment, transportation, materials, and supervision (except as otherwise noted or
provided) to safely and efficiently perform the FRPs. All task ordersto be completed under this contract
shall be performed in accordance with applicable provisions of the U.S. Army Corps of Engineers Safety and
Health Requirements, Manual, EM 385-1-1; the Fort Worth Design Manual; and the Architectural and
Engineering Instruction (AEI), Design Criteria, unless other criteriais provided by the Contracting Officer.

4.1.1 Contractor's Representative: The Contractor shall execute the work under the direction of a
Contractor Project Manager approved by the Contracting Officer. The full-time on-site Project Manager
shall be designated in writing (listing name, address, and local home telephone number). The Project
Manager shall be responsible for the overall management and coordination of this contract and shall be the
central point of contact with the Government for performance of all work under this contract including
warranty. Another individual may be designated to temporarily act for the Project Manager; however, forty-
eight (48) hours advance notice, in writing, of such change shall be provided to the Contracting Officer.

4.1.2 Contractor’s Project Manager: The Contractor's Project Manager shall oversee task
accomplishment, administer all instructions, and answer all questions from the Contracting Officer pertaining
to the tasks during the life of the contract. The Contractor’s Project Manager shall be responsible for the
complete coordination of all work under this contract. The Contractor’ s Project Manager shall be
responsible for ensuring that adequate internal controls and review procedures are followed in order to
eliminate conflicts, errors and omissions and for ensuring that all technical requirements are met.

4.1.3 Overall Responsibility: The Contractor shall be responsible for all site surveys; feasibility studies;
calculations; work plans; remediation actions; equipment startups; and testing, repair, and/or training
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required for satisfactory completion of the FRP as required by each individual task order. Thisshall include,
but not be limited to providing labor, equipment, materials, applicabl e engineering documentation, and other
necessary services and/or products for the remediation, implementation, or testing that may be required by
theindividual task order.

4.1.4 Codesand Standards: The site surveys, work plans, feasibility studies, remedial actions, equipment
startup and testing and/or repair shall conform to the requirements of this contract. The Contractor shall
adhere to codes and standards as specified herein and in the individual task orders. All codes and standard
requirements shall be based on the latest edition of codes applicable at the time the task order isissued. All
work shall comply with local, state, national, or military codes, whichever isthe most stringent.

4.1.5 Documentation: The Contractor shall implement, maintain, and control asystem for identification,
preparation, reproduction, distribution, and maintenance of all documentation, dates and information
necessary for itsinternal management as well asfor Government management of theindividual projects and
thetotal program.

4.1.6 Presentationsand Meetings. Times and locations of presentations and meetings shall be identified
in each task order.

4.1.7 Safety and Health Program: Site activities performed in conjunction with this program may pose
safety hazards which require specialized expertise to effectively address and eliminate. The Contractor shall
be responsible for preparing and implementing an effective safety and health program, to include a generic
site safety and health plan prepared in accordance with DD Form 1423, DIN FRPO001. Thisplan shall be
capable of being adapted by means of a supplement to the main plan as required by individual task orders.

4.1.8 Quality Control Program: The Contractor shall develop, implement, and document an effective
quality control plan for the program. Providing ageneric site quality control plan prepared in accordance
with DD Form 1423, DIN FRPOOO2. This generic site quality control plan shall be submitted to the
Contracting Officer for approval within 30 days, or an agreed to shorter period, after contract award. This
plan shall be capable of being adapted by means of a supplement to the main plan as required by individual
task orders.

4.2 Specific Services.

4.2.1 Permits: The Contractor shall identify and obtain all permits from Federal, State, local, or
installation agencies.

5.0 APPROVALS, RESPONSIBILITIES, QUALIFICATIONSFOR LABOR CATEGORIES

5.1 Saffing Approvals: Priorto making changes in management staff, the Contractor shall notify the
Contracting Officer in writing of changesin his proposed management staff as set forth in histechnical
proposal.

5.1.1 The Contractor shall maintain a management staff with comparable ability and experience to the
staff listed in the management proposal. Any changes from the proposed and accepted management staff
must be approved by the Contracting Officer. A request for achangeto the approved staff must be
submitted in writing. A current qualification statement, and reason for changing the personnel, shall be
included in the request for approval.

5.1.2 Resumes that have been previously submitted to the Government need not be a part of the
individual task order proposal. Federal, military and civilian, employees shall not be employed by the
contractor in performance of any work under the contract, e.g., during off-duty hours, regular hours, or while
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on annual leave.
5.2 Responsibilities

5.2.1 Program Manager: Thisistheindividual who hasthe direct responsibility for contract execution.
Thisindividual shall serve asthe single point of contact and liaison between the Contracting Officer and the
Contractor.

522 Project Manager: Thisistheindividual who hasthe direct responsibility for all operations on the
site. Thisindividual may also serve asthe safety officer and the site quality control officer, if the dual roles
are stated intheindividual task order.

5.2.3 Project Engineer: Thisindividual shall provide professional engineering services.

5.2.4 Project Superintendent: Thisindividual shall supervise the FRP work on site as stated in each task
order.

525 Contract Administrator: Thisindividual shall be directly responsible for contract administration.

5.2.6 Technical Staff: Thetechnical staff shall consist of architects and engineers, (general, civil,
mechanical, electrical, structural, fire protection, and/or safety), technicians and instrumentation specialists
(DDC, Fire, security/intrusion detection).

5.2.7 Quality Control Manager: Thisindividual shall be directly responsible for the Quality Control
Program.

5.2.7.1 Quality Control Officer: Thisindividual shall be directly responsible for the site quality control.
This position may be held jointly by the project manager, if the dual roles are stated in the individual task
order.

5.2.8 Safety Engineer: Thisindividual shall be directly responsible for the Safety Program and site
safety. This position may be held jointly by the project manager, if the dual roles are stated in the individual
task order.

52.8.1 Site Safety Officer: Thisindividual shall be directly responsible for site safety. This position may
be held jointly by the project manager if the project manager, if the dual roles are stated in the individual
task order.

529 Additional People: Additional specialized safety and quality control people may berequired e.g.,
Fire Protection, Mechanical controls, HVAC balancing, etc. The contractor may need to hire an outside lab
e.g., concrete testing, HTRW testing, welding testing, etc.

5.2.3 Minimum Qualificationsfor Labor Categories: The Contractor shall possess avariety of skillsin
order to perform this effort. Thereisno limitation of the use of employees with qualifications exceeding
those listed. Minimum qualification standards for labor categories are set forth below.

Professional Level 1
Project Superintendent, Quality Control Manager, Quality Control Office, Site Safety
Officer, Computer System Specialist, Contract Administrator, and Engineering Support -
Shall have five-years experience in the related technical field. Professional(s) shall be
familiar and conversant with the various codes and standards applicable to facility
remediation projects.
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Professional Level 2
Architectural, Engineering, Cost Estimator, Training, Computer Scientist, Safety Engineer,
Industrial Hygienist, Biologist, Environmentalist, and Agronomist - Shall have a
recognized four-year college degree in engineering (or related technical fields) and three-
years of design review and engineering or service experience (in unique discipline) in
remediation projects, and five-years construction estimating experience. Professional(s)
shall be familiar and conversant with the various codes and standards applicable to
facility remediation projects, and may include architects, senior engineers (except safety),
training specialist, and technical writers.

Professional Level 3
Project Engineer - Shall have arecognized four-year degree in engineering; registered
professional engineer; five-yearsexperience (or minimum experience of ten yearsin lieu of a
four year degree)in engineering, design and design review of facilities remediation projects.
Professional(s) shall be familiar and conversant with the various codes and standards
applicable to facility remediation tasks covered by the scope of work.

Professional Level 4
Program and Project Managers— Shall have arecognized four-year college degreein
engineering or related technical field or business/management, five-year s experience (or
minimum experience of ten yearsin lieu of afour year degree) in managing and supervising
engineering and facilities remediation projects. Professional(s) shall be familiar and conversant
with the various codes and standards applicable to facility remediation tasks covered by the
scope of work.

6.0 ACTIVITIESUNDER FACILITY REMEDIATION PROJECTS.

6.1 Task Orders: Theactivitiesto be performed by the Contractor under this contract and subsequent
task orders are described in general terms below (thislistisnot al inclusive). The specific tasksto be
performed will be identified in each task order. The Contracting Officer reserves the right to modify duties
and time periodsin the task order. At the completion of each approved task order, the results, documented
and conceptual, becomes the property of the Government. The Contracting Officer will decide whether or
not to award another task order.

6.1.1 Site Survey Proposal. Upon request by the Contracting Officer, the contractor shall
submit asite survey proposal in accordance with DD Form 1423, DIN FRP0003.

6.1.2 Site Survey. Within 5working days after the acceptance of, the Site Survey
Proposal by the Contracting Officer, the contractor shall start a site survey in accordance with DD Form
1423, DIN FRPOOO4.

6.1.3 Site Survey Report. Within 10 working days after conclusion of the site visit, the
contractor shall prepare and submit to the Contracting Officer, asite survey report in accordance with DD
Form 1423, DIN FRPOOOS5.

6.1.4 Feasbility Study. When the potential and/or the results of the site survey report
justifiesit (in the opinion of the Contracting Officer), afeasibility study shall be conducted based on the
findings of the site survey report in accordance with DD Form 1423, FRP0006. Feasibility Study shall be
submitted within 10 working days after it is requested by the Government, unless the task order states
otherwise.

6.1.5Work Plan. A detailed package made up of single line diagrams, engineering
calculations, criteria, manufacturers' data/cut sheets, specifications, cost estimates, etc., suitable to provide
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details to remedy afacility problem. Registered professional engineers, architects, and industrial hygienists
shall certify with their signature and stamp all task order effortsinvolving life, safety and/or fire protection
situations as well asto certify proper usage of codes and standards. Three types of work plan may be
specified under this contract. Theseare Type 1, Type 2 and Type 3 work plans. Final determination of
selection of awork plan typewill be specified on the task order or by the Contracting Officer.

6.1.5.1 TypelWork Plan (DD Form 1423, DID MFRPOO7A) is one that requires
no engineering effort and aminimal level of documentation (e.g., duct cleaning, signage, inspection and
minor repairs, etc). Itisnot for use for repair/renewal projects better suited to the Type 2 or Type 3 Work
Plan (see below).

6.5.1.2 Type2Work Plan (DD Form 1423, DID MFRPOO7B) is one that requires
minimal engineering effort and a minor level of documentation to define the effort proposed for the
repair/renewal action. This effort makes maximum use of schedules, manufacturers' data, sketches, etc. and
minimizes the use of formal specifications, drawings, etc. utilized in the Type 3 Work Plan, while at the same
time providing ample detailsto carry out the repair/renewal projects (e.g., in-kind equipment replacement,
equipment repair, roof replacement, replacement of components (motors, pumps, etc., of existing equipment).
It isnot for use for repair/renewal projects better suited to the Type 3 Work Plan (see below).

6.5.1.3 Type3Work Plan (DD Form 1423, DID MFRPOO7C) is one that requires
extensive engineering effort and adetailed level of documentation to define the effort proposed for the
repair/renewal action. Thiseffort includes specifications, drawings, schedules, etc. It isintended for the
type of work involved in replacement of major equipment, rehabilitation of large or complex facilities,
equipment replacement involving resizing and similar complex repair/renewal projects.

6.5.1.4 A final copy of the work plan as detailed in the task order or directed by
the Contracting Officer shall be submitted for approval prior to beginning any major action. Itisthe
decision of the Contracting Officer to accept or reject theinitial final submittal onits own merit or request a
submittal in the form of aback-check final. The back-check final shall be to ascertain that all Government
comments from the initial final submittal have been incorporated. In the case where the back-check final is
not submitted, the contractor shall still provide to the Contracting Officer awritten response to all review
comments. Thefinal work plan shall become the property of the Government and its usein future
work/construction shall be the option of the Government. Any pricing proposals including subcontractor
quotes shall be considered confidential, if so requested by the Contractor.

The Contracting Officer shall decide to accept or reject the preliminary plan on its own merits or to continue
through fina review. Thefinal review will be to ascertain that all Government review comments from the
preliminary review have been incorporated.

6.1.6 Negotiations. The negotiations, when required, between the Contracting Officer,
and the Contractor, shall begin at atime prescribed by the Government, and convenient to the Contractor.
Details covered in negotiations shall include, but not necessarily be limited to:

Scope of Work Plan.

Period of Contract.

Technical Details of Work Plan.

Management of Work Plan.

Cost of Price Proposal (FRPO00S).
I mplementation of the remediation action shall not begin until all disagreements on the above items have
been resolved between the Contractor and the Government.

6.1.7 AWARDED ACTION: After the remedial action has been awarded (through the
medium of atask order) the contractor shall:
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6.1.7.1 Attend a pre-remediation conference with the Contracting Officer for
review of theitemsdescribed in DD Form 1423, DIN FRP0009.

6.1.7.2 Begin work on the remediation of the facility in accordance with the
approved work plan following the approved work schedule. Aswork progresses, the contractor shall meet
the following requirements:

a. Adhereto the approved plan for site safety and health, prepared and
submitted in accordance with DD Form 1423, FRP0001 and as modified by the task order.

b. Adhereto the approved quality control program, prepared and submitted in
accordance with DD Form 1423, DIN FRP0002 and as modified by the task order.

c. Prepare and certify acomprehensive work, schedul e based on the proposed
work plan in accordance with DD Form 1423, FRP0010.

d. Remediate the facility in accordance with the approved work plan previously
submitted on in DD Form 1423, DIN FRP00O07.

e. Submit weekly progress reports starting second week after issuance of task
order in accordance with DD Form 1423, DIN FRP0O11.

f. Maintain atelephone correspondence log in accordance with DD Form 1423,
DIN FRP0012.

g. Conduct test of modified system/equipment and obtain Government
inspection/approval in accordance with DD Form 1423, DIN FRP0013.

h. Prepare operation and maintenance manuals, for the modified
system/equipment in accordance with DD form 1423, DIN FRP0014.

|. Preparetraining program and train Government personnel in operation and
maintenance of modified system/equipment in accordance with DD Form 1423, DIN FRPOO15.

j. Provide equipment and construction warrantiesin accordance with DD Form
1423, DIN FRP0O16.

k. Submit certified list of standard equipment and M FRP service organizationsin
accordance with DD Form 1423, DIN FRP0O017.

I. Certify computer mediain accordance with DD Form 1423, DIN FRP0O018.

m. Prepare and submit project specific remediation reportsincluding "lessons
learned" documentsin accordance with DD Form 1423, DIN FRP0OO19.

6.1.8 As-Built Drawings. Asthejob progresses, the contractor shall maintain redline as-
built drawings, which reflects the status of the project in accordance with DD Form 1423, DIN FRP0020. At
the completion of the project, the contractor shall submit final as-built drawingsin accordance with DD Form
1423, DIN FRP0OO21.

7.0 SUBMITTED SURVEYS, STUDIES, PROPOSAL S, AND WORK PLANS. All surveys, studies,
proposals, and work plans submitted to the Contracting Officer will become the property of the Government.

DACA63-02-R-0002 00900-7



ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-02-R-0002

8.0 ENVIRONMENTAL PROTECTION. The contractor shall perform all work in such a manner asto
minimize the pollution of air, water, or land and to control noise and dust within reasonable limitsand in
accordance with federal, state, and local environmental |aws.

9.0 ASBESTOSAND LEAD-BASED PAINT. When work isin areas suspected of containing asbestos or
lead-based paint, the contractor shall notify the Contracting Officer immediately. |f asbestos and/or |ead-
based paint are encountered during the course of a project, work shall cease immediately and the
Contracting Officer shall be notified.

10.0 SITE SECURITY. The contractor shall provide site security (fencing, lighting, or guard services) as
required by each task order. However, at a minimum, the contractor shall maintain the site and all other
contractor-controlled areas in such amanner as to minimize the risk of theft, vandalism, injury, or accident.
The contractor shall comply with site security regulations.

11.0 ACCIDENT REPORTS. The contractor shall comply with accident reporting requirements as outlined
inthe U.S. Army Corps of Engineers, Safety and Health Requirements Manual EM 385-1-1, which will be
furnished by the Contracting Officer. All accident reports shall be submitted to the Contracting Officer
within the time limits prescribed.

12.0 PUBLIC AFFAIRS. The contractor shall not publicly disclose any data generated or reviewed under
this contract. The contractor shall refer all request for information concerning site conditions to the
Contracting Officer or Ordering Officer for comment.

13.0 REFERENCES. The publications listed below form the basis for the remediation work under this
contract. Additional references may be identified asrequired in the task orders. Work done under
individual task orders shall utilize the latest issue of the publication dated at the time of the task order award.
When arequired publication is not referenced in thislist or the task order, the contractor shall utilize one
that has national applications. Where conflicts arise between publications, the most stringent shall apply.

13.1 American Hospital Association (AHA):
AHA Maintenance Management for

Health Care Facilities
13.2 American National Standards Institute (ANSI):

ANSI C2 National Electric Safety Code
13.3 American Society of Heating, Refrigerating, and Air Conditioning Engineers
(ASHRAE):
Handbooks Refrigeration
Fundamentals

HVAC System and Equipment
HVAC Applications

Standards Ventilation for Acceptable
Indoor Air Quality

13.4 Installation Design Guide
13.5 Code of Federal Regulations (CFR):
29 CFR 1910 Occupational Safety and Health
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Standards - General Construction
29 CFR 1926 Occupational Safety and Health
Standards - Construction Industry

13.6 Department of the Army, Corps of Engineers Manual (EM): EM 385-1-1
Safety and Health Requirements Manual

13.7 Department of the Army, Corps of Engineers Regulation (ER): ER 25-345-1 Military
Publications System Operation and M ai ntenance Documentation

13.8 Department of the Army Regulation (AR): AR 385-40 Accident Reporting Standards

13.9 Department of the Army Technical Manuals (TM):
T™ 5-810-1 Mechanical Design, Heating, Ventilating, and Air Conditioning,

TM 5-810-4 Compressed Air, TM 5-810-5 Plumbing,
T™ 5-811-1 Electric Power Supply and Distribution,
TM 5-811-2 Electric Design, Interior Electrical System
T™ 5-811-14 Coordinated Power Systems Protection
T™ 5-815-3 Heating, Ventilation, and Air Conditioning (HVA C)
13.10 Joint Commission Accreditation on Health Care Organization (JCAHO):
JCAHO Joint Commission of Accreditation on Health Care Organizations
13.11 Military Handbooks (MIL-HDBK):
MIL-HDBK-1008B Fire Protection for Facilities Engineering, Design, and Construction,
MIL-HDBK-1190 Facility Planning and Design Guide,

MIL-HDBK-1191 Medical and Dental Treatment Facilities, Design and Construction Criteria

13.12 National Institute of Technology and Standards
Handbook 135 LifeCycle Cost Analysis
13.13 National Fire Protection Association, Inc. (NFPA):
NFPA 70 National Electric Code
NFPA 80 Doors and Windows
NFPA 99 Health Care Fecilities
NFPA 101 Safety to Life from Firein Building and Structures
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13.14 Building Codes (52.9101-4000 TM)
All work shall be performed in compliance with the following National Standards and Codes, applicable.

American Institute of Steel Construction (AlISC)

American Concrete Institute (ACI)

Uniform Building Code (UBC)

Uniform Plumbing Code (UPC)

Uniform Mechanical Code (UMC)

Joint Commission Accreditation of Hospitals (JCAH)

Code of Federal Regulations (CFR)
OSHA General Industry Safety and Health Standards (29 CFR 1910),
Publication VV2206; and OSHA Construction Industry Standards (29 CFR
1926). One source of these regulationsis OSHA Publication 2207,
which includes a combination of both Parts 1910 and 1926 as they relate
to construction safety and health. Contact the Superintendent of
Documents, U.S. Government Printing Office, Washington, D.C. 20402.

National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61).

Federal Standard (Fed. Std. 313A, Material Safety Data sheets, Preparation and the Submission).

1315 Federa Standard 795, Uniform Federal Accessibility Standards.

1316  Americanswith Disabilities Act (ADA).
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